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ADDENDUM NO. 1 

WATER POLLUTION CONTROL AUTHORITY 
CITY OF TORRINGTON, CONNECTICUT 

BIDDING AND CONTRACT REQUIREMENTS AND SPECIFICATIONS 

FOR 

NEW HARWINTON ROAD PUMP STATION REHABILITATION 

This addendum amends and/or supplements the Bid Documents as indicated below. Only these 
items alter the Bid Documents; any verbal discussions or responses are hereby declared null and 
void. The Bidder shall indicate the receipt of all previously issued Addenda on the Proposal 
Form Each holder of the Bid Documents registered with the Owner shall receive a copy of the 
Addendum. 

ENGINEER'S CLARIFICATION 

1. A mandatory pre-bid conference was held on September 6, 2011 at 10:00 A.M. A copy 
of the agenda and sign in sheet is included in this addendum. To be considered a 
responsive Bidder, General Contractor must have attended the pre-bid conference and 
signed in using the name that is to appear in the Bid Documents. The Bid will not be 
awarded to a Bidder that does not meet this requirement. 

2. Separate from this project the Owner has secured the services of NIC System Corp. 
(NIC) as a service organization to furnish instrumentation system integration related 
services for the pump station, including controls, station operation and work related to the 
main WPCF SCADA system. 

3. For the work related to this project, all DIVISION 13 equipment and work shall be 
provided by NIC. As part of this Addendum No. 1, the cost for all MC work, including 
materials and manufacturer's services, etc., shall be completed as part of a Bid 
Allowance, added to the Bid Proposal (Exhibit A). 

4. The General Contractor shall be responsible for the installation of all equipment supplied 
by MC and shall be responsible for providing all local control stations, conduits, wires, 
terminations, etc. 

5. The work to be performed by MC as part of this project and as part of their ongoing 
contractual work shall be integrated into the work of the overall pump station 
rehabilitation contract specified in the Contract Documents and as specified as part of this 
Addendum No. 1. It is extremely critical that the work of this contract provide for the 
services of (NIC) and the General Contractor shall be responsible for the coordination 
and scheduling requirements in order to allow for all work to be performed. 

6. Schedules and on-site meetings will be required to be held in order to provide 
documentation and direction from MC regarding sequencing, installation and testing of 
this work. 
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SPECIFICATIONS 

1. To the Contract Document Biddin,g and Contract Requirements and Specification  ADD 
attached Equipment List and Scope of Services to be supplied by MC as Appendix A. Also 
include reference to Appendix A to the Table of Contents. 

2. INFORMATION FOR BIDDERS, page 6, Questions Regarding Drawings and Documents 
paragraph b), DELETE  "or in writing to the City's Representative* at least twelve (12) days 
before the established date for receipt of bids" in its entirety and REPLACE  with "or in 
writing to the City's Representative* at least eleven (11) days before the established date for 
receipt of bids". 

3. Specification Bid Forms DELETE  "Bid Proposal (Exhibit A)" in its entirety and REPLACE 
with attached "Bid Proposal (Exhibit A) - Addendum No. 1". 

4. Other Contract Forms DELETE  "Contract Agreement" in its entirety and REPLACE  with 
attached "Contract Agreement - Addendum No 1" 

5. Specification 01150 - MEASUREMENT AND PAYMENT, After Paragraph 1.9.Item 2, ADD 
the following new Item: 

"Item 2a. Instrumentation Control System Equipment and Manufacture's Services  
A. Method of Measurement: Cash Allowance 
B. Basis of Payment: Payment for this bid item shall be as a cash 

allowance. The Owner has selected MC Systems Corporation of Rocky 
Hill, Connecticut to be the Control Systems Integrator and to supply the 
instrumentation and control systems on this project. The work of this 
bid item will be performed in accordance with Specification Sections 
13440, 13441 and 13442, the Drawings and information provided in the 
Addendum(s). The cash allowance includes the cost to furnish the 
equipment and provide the manufacturer's services. The Contractor's 
cost to install the equipment and all appurtenances to make the systems 
complete and functional, including all costs associated with coordination 
with the Control Systems Integrator shall be included in the Lump Sum 
bid for Item No. 1. Adjustment to the fmal cost for this item will be 
made based on the actual cost of work as agreed to by NIC Systems 
Corporation, OWNER and ENGINEER and in accordance with 
Paragraph 11.02 of the General Conditions. 

6. Specification 13440 - INSTRUMENTATION AND PROCESS CONTROL, After Paragraph 
1.1.A.6 ADD: 

"7. Instrumentation System Integrator 
a. 	The Contractor shall be required to obtain the services of the Owner's 

instrumentation system integrator for work related to this project, as outlined 
below: 
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MC System Corp. (NIC) 
Rocky Hill, CT 
860-529-0110 

c. 	A Scope of Work to be provided by MC as part of this project has been 
included in Appendix A of the Specifications (and has been included as part of 
this Addendum). This is an important part of how the work of this section and 
other related work of this Contract shall be integrated in order to provide for a 
properly sequenced and operational system. All local control stations, conduit 
and wiring shown shall be installed and terminated by the Contractor." 

7. Specification 13440, 13441, 13442 - The Owner does not wish to install a Programmable 
Logic Controller (PLC) at the New Harwinton Road Pump Station. As a Global Change for 
Specification 13440, 13441, 13442: DELETE  all references to a "Programmable Logic 
Controller (PLC)" and REPLACE  with "Remote Terminal Unit (RTU)". 

8. Specification 13440 - INSTRUMENTATION AND PROCESS CONTROL, Paragraph 1.1.B.4 
DELETE  in its entirety: 

"4. Modbus RTU Protocol Communication Network: 
a. 	Establish a new communications network between the Owner's existing 

Motorola ACE3600 RTU at the pump station and the new PLC in CP-1 using 
Modbus RTU protocol. The Motorola ACE3600 RTU shall be the master and 
the PLC the slave in the network. Provide interconnecting cable for the 
communications network and terminate the cable at the ACE3600 RTU and 
PLC communication ports. Provide PLC programming to facilitate 
communications; the Owner shall program the ACE3600 RTU to read/write 
information from/to the PLC. Provide a memory mapping of the PLC registers 
to facilitate the Owner's configuration effort. More details are provided in 
Section 13441." 

9. Specification 13441 - CONTROL LOOP DESCRIPTIONS, Paragraph 3.2.J.1 DELETE:  

"1. General: A ModBus communication network between the Owner's Motorola 
ACE3600 RTU, the PLC-1 in CP-1 and the Genset Controller (provided by Div. 16) 
will use Modbus RTU protocol to provide status, alarm and monitoring information 
to the Owner's SCADA system. The Motorola ACE3600 RTU will be the master, 
and the new PLC and Genset Controller will be slaves in the communication network. 
A representative of the Owner shall be responsible for programming and configuring 
the Motorola ACE3600 RTU to read the information noted below from PLC-1, and 
communicate that information via the existing telemetry system to the Owner's 
SCADA system. The System Integrator shall provide the Owner's representative with 
a memory mapping of the information in PLC-1 to facilitate the effort." 

And REPLACE  with the following paragraph: 

"1. General: A ModBus communication network between the Owner's Motorola 
ACE3600 RTU and the Genset Controller (provided by Div. 16) will use ModBus 
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RTU protocol to provide status, alarm and monitoring information to the Owner's 
SCADA system. The Motorola ACE3600 RTU will be the master, and the Genset 
Controller will be a slave in the communication network. A representative of the 
Owner shall be responsible for programming and configuring the Motorola ACE3600 
RTU to read the information noted below and communicates that information via the 
existing telemetry system to the Owner's SCADA system. The System Integrator 
shall provide the Owner's representative with a memory mapping of the information 
in the RTU to facilitate the effort. 

The contractor shall ensure the Genset Controller is compatible with the ModBus 
communication network. It will be the responsibility of the Contractor to coordinate 
and test the Genset controller, provided by the generator manufacture, with the 
ModBus Communication network equipment. The contractor shall be responsible to 
ensure all data recorded by the Genset Controller can be monitored and recorded by 
the ModBus system. Contractor shall test all programming to the satisfaction of the 
Owner and the Owner's representative." 

10.Specification 13442 - PROGRAMMABLE LOGIC CONTROLLERS, Paragraph 2.2.A.12 
DELETE.  

"Acceptable Programmable Logic (PLC)" 

And REPLACE  with the following: 

"Acceptable Motorola ACE 3600" 

11.Specification 13442, PROGRAMMABLE LOGIC CONTROLLERS, Paragraph 2.3 A. 12 
DELETE.  

"12. Acceptable Operator Interface Terminal 
a. 	GE QuickPanel View Display, 12" TFT-Color" 

And REPLACE  with the following: 

"12. Acceptable Operator Interface Terminal 
a. 	C-More Panel, 12" TFT-Color" 

QUESTIONS AND ANSWERS 

I. Mandatory Pre-Bid Conference and Site Walk (9/6/11) 

1. Q: 	Can the bid opening be moved to 2:00 PM from the scheduled time at 10:00 AM? 
A: 

	

	Bid opening will occur as set by the City of Torrington Finance Department on 
September 26, 2011, at 10:00 A.M. 

2. Q: 	Will a time extension be granted because of lead time for ordering pumps? 
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A: 	If the Contractor is prompt with submittals and responses to any comments on the 
shop drawing review, and an extension is still needed, it can be discussed at that 
time. As part of the contract, it is not anticipated there will be a need for a project 
time extension. 

3. Q: 	Will the City of Torrington wave permit fees? 
A: 	The City of Torrington Building Depaitment will Wave the City Fees; however, 

the Contractor will be required to pay the State fee for all permits. 

4. Q: 	Is there a detailed by-pass pumping plan? 
A: 	The by-pass plan is the responsibility of the contractor. The owner does not 

dictate means and methods for this work; however, the by-pass plan shall be 
submitted for review and approval as outlined in the project specifications. 

5. Q: 

	

	What are the acceptable noise levels for the area that should be taken into 
consideration for the by-pass pumping equipment? 

A: 	Torrington does not have a specific noise ordinance, they following the 
regulations by Torrington Area Health District (TAHD), there is not specific db 
level that needs to be attained. The contractor should strive for residential type 
levels during overnight bypass pumping operations. See below Code: 
Torrington Code 180-15.15  

Each permittee shall conduct and carry out construction activities in such manner 
as to avoid unnecessary inconvenience and annoyance to the general public and 
occupants of neighboring property. To the fullest extent practicable, the permittee 
shall act to reduce noise, dust, and unsightly debris in the performance of the 
excavation work. Construction work, including the use of any tools, appliance, or 
equipment, shall be conducted under the conditions of the Torrington Area Health 
District Noise Control Regulation. 

II. Questions received via E-mail 
West State Mechanical, Inc., email dated September 9, 2011 

1. Q: 	Article 14-Payments to Contractor and Completion, of the General Conditions, 
section 14.02-A-3 does not state the amount (%) of retainage on progress 
payments or how long retainage will be held after substantial completion. Please 
clarify via addendum. 

A: 	Please see Contract Agreement - Addendum No. I, issued as part of this 
Addendum. 

2. Will the City be responsible for snow removal/winter conditions as they relate to 
keeping the site open and accessible for building access, parking of contractor 
vehicles and site work scope during the winter months9 

A: 	The contractor is responsible for the access to and from their work areas. Since 
the pump station as a whole would be considered the work area, the contractor 
shall be responsible for snow removal and providing safe access to the site during 
winter months. 
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3. 	If severe winter conditions prohibit completion of exterior site work, will the City 
consider a contract time extension to accommodate the work without enforcing 
any liquidated damages? 

A: 	At the discretion of the Owner, a time extension would be considered should 
conditions warrant such a discussion. Progress of the overall contract work would 
be taken into consideration when considering a lime extension of the contract 
completion date. 

Delray, Inc., email dated September 12, 2011 

1. Q: 	Will the City waive the Building Permit fees? 
A: 	The City of Torrington Building Department will Wave the City Fees; however, 

the Contractor will be required to pay the State fee for all permits. 

2. Q: 	What are the lengths of the two force mains to be cleaned? 
A: 	The length of the 10" force main is approximately 2,000' and length of the 16" 

force main is approximately 3,500'. As-built drawings of the force mains are 
available at Wright Pierce for review. Please Call Tony Vanna or Justin Motta to 
schedule a time to view. 

3. Do you have the lengths of the three gravity sewers coming into the station; 15", 
15" and 8"? 

A: 
	

As-Built drawings for the influent gravity sewers are available at the Wright 
Pierce for review. Please Call Tony Vaima or Justin Motta to schedule a fime to 
view. 

4. Q: 

	

	Will any lead abatement tests be done by owner before demo? If so, will any 
abatement needed be handled as a Change Order? 

A: 	Per discussions with the Owner, there is no reason to believe that leaded paint was 
used within this pump station during prior paint applications. If required, the 
Owner will pay for testing and if lead paint is discovered, abatement shall be 
handled as a change order. 

5. Q: 	Walls, Ceilings and Floor Painting: Is the paint scope for walls and ceilings to 
paint any wall or ceiling that has already been painted- interior and exterior? The 
two floors do not appear to have been previously painted, can this be verified by 
the town? If they are not painted, do they need to be? 

A: 	All wall and floor surfaces shall be painted, interior and exterior, with colors 
selected by owner. Floors shall have non-skid surface. 

6. Q: 

	

	Will any solids, liquids, sludge or grit cleaned from the wet wells be accepted at 
the City's water treatment plant and discharged free of charge to the GC? 

A: 

	

	Any materials removed from the wet wells can be disposed of at the WPCF at no 
cost to the contractor. 
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NEW HARWINTON ROAD PUMP STATION REHABILITATION 
MANDATORY PRE-BID CONFERENCE 

WRIGHT-PIERCE PROJECT NO. 12633 

September 6, 2011 
10:00 A.M. 

I. 	Identifications 

Owner: 

Engineer: 

Objectives:  

City of Torrington - WPCA 
140 Main Street 
Torrington, CT 06790 
Telephone: 	(860) 485-9167 
Contact: 	Ray Drew, Administrator 

Ken Flugrad, Chief Operator 

Wright-Pierce Engineers 
169 Main Street 
700 Plaza Middlesex 
Middletown, CT 06457 
Telephone: 	(860) 343-8297 
Contact: 	Tony Vanna, Lead Project Engineer 

ATV@Wright-Pierce.com   
Justin Mona, Project Engineer 
JDMQWright-Pierce.com   

1. The purpose of the Pre-bid Meeting is to answer questions from potential bidders 
relating to the contract documents. 

It is extremely important to note that bids must be based solely on information 
contained in the contract documents, including any addenda. Nothing stated in this 
meeting modifies the contract documents unless it is followed up in the context of an 
Addendum to the contract documents. 

2. Project scope of work generally includes: 
✓ the removal and replacement of 3 wastewater pumps and controls 
✓ New electrical service, MCC, VFDs, etc. 
✓ HVAC equipment 
✓ Installation of an exterior generator, including belly tank 
✓ Minor site work, such as paving and chain link fence 
✓ Bid Alternate for the installation of 2 channel grinders 
✓ Bid Alternate for the construction exterior canopy over generator 
1 Minor site work 
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3. There have been no addenda issued to date for this project. Any addenda must be 
acknowledged on the Bid Form. Oral statements may not be relied upon and will not 
be binding or legally effective 

4. The location of this project is the New Harwinton Pump Station located at 1096 New 
Harwinton Road, Torrington, Connecticut. The work is summarized in Section 01010 
of the specifications 

5. The project is going to be funded by the City of Torrington. 

6. Bids must include (see Information for Bidders for additional details): 

• Completed Bid Form (including answers to all questions) 
• Bid Security (5% of total bid) 
• Non-Collusion Affidavit of Prime Bidder 
✓ Contractor's Qualification Statement 
✓ Document supporting compliance of applicable safety and health acts 
✓ Signed Equal Opportunity Certification 
✓ Notarized Contractor's Wage Certification Form 

7. Bid opening is scheduled for 10:00 A.M., September 26, 2011 at City Hall, 140 Main 
Street, Torrington, CT. Bids will be accepted from those who are on record as having 
bought a set of (hard copy) Bidding Documents from Wright-Pierce and who attended 
the Pre-Bid meeting. 

8. The Contract, if awarded, will be awarded to the lowest responsible bidder (based on 
the Base Bid plus the sum of any alternates) within 60 days of the bid opening. See 
Information for Bidders and Bid sections of Contract Documents. 

9. Bidders wishing to institute any additional subsurface exploration should coordinate 
with the Torrington WPCF Administrator, Raymond Drew. 

10. Prospective bidders should familiarize themselves with, and provide coordination 
specific to (at a minimum): 

✓ Utility Company required work 	CL&P (including submission and 
coordination of work order ticket) 

✓ City of Torrington WPCF operations 
✓ Call Before You Dig 

11. The General Contractor is required to work with the WPCA's I & C Integrator - NIC 
Systems Corporation of Rocky Hill, Connecticut. 
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12. Continuous operation criteria: Contractor must maintain access to, and operation of, 
the existing facilities at all times during construction. Contractor to provide sequence 
of construction activities for review by the Owner and Engineer. Under no 
circumstances shall "new" equipment and materials to be provided as part of the 
project work be used as temporary facilities, without written consent by the Engineer. 

13. Proof of providing Equal Opportunity and Wage Rates are required as part of the 
Contract Documents. 

14. Owner and/or Engineer will have a Resident Project Representative on-site part time 
during construction activities. 

15. The City of Torrington WPCA is paying for material testing. Detailed information on 
this is contained in Section 01400. 

16. Bidders are directed to sign the attendance sheet. This attendance sheet will be 
attached to the issued addenda. General Contractors not in attendance will not be 
allowed to bid on the project, 

17. Copies of the latest list of Plans by contacting Megan Plumb of Wright-Pierce 
(Middletown office, (860) 343-8297). Wright-Pierce also maintains an updated list of 
plan-holders on our web site (www.wright-pierce.com ) under Contractor/Bidder Info. 

18. All proposed staging areas must be coordinated with the City. 

19. Note the completion times per the Contract Documents: 
180 days to Substantial Completion 
210 days to Final Completion 

20. Liquidated damages will be in the amount of $1,000.00 for each calendar day of delay 
from the dates established for Substantial and Final Completion. 

21. The Contractor shall be responsible for obtaining all applicable federal, state and local 
permits as outlined in the General Conditions of the Contract Documents. 
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NEW HARWINTON ROAD PUMP STATION REHABILITATION 
MAISTDATORY PRE-BID CONFERENCE 

SIGN-IN-SHEET 
WRIGHT-PIERCE PROJECT NO. 12633 

BIDS DUE DATE: September 6, 2011 @ 10:00 AM 
AT: Torrington Town Hall, 140 Main Street 
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APPENDIX A 
Instrumentation and Controls Allowance: 

NIC Scope and Fee 



NIC SYSTEMS CORPORATION 
Control Systems Integrators 

51 Belamose Avenue 
Rocky Hill, Ct. 06067 

Ph: (860) 529-0110 Fax: (860) 529-0105 
E-Mail: rberggren@nicsystems.com  

The City of Torrington, Connecticut 
New Harwinton Road 

Pump Station Rehabilitation 

Division 13440 Instrumentation and Process Control 

NIC Systems Proposed Scope of Supply 

NIC Syitems Corporation (NIC) proposes to provide all Equipment and Services 
required, as defined in Division 13440 of the specifications. Work is defined in the following 
sections of the specification relative to the scope to be provided by the "System Integrator": 

Section 13440 — Instrumentation and Process Control 
Section 13441 —Control Loop Descriptions 
Section 13442 —Programmable Logic Controllers 

NIC shall provide services consisting of Submittals, Coordination Meetings, Factory 
Tests, Field Tests, Start Up Testing, Manuals, Training and Warranty as specified in the above 
referenced specification sections; as well as RTU Panel, Motorola Controller (PLC),PLC 
Programming Software, Operator Interface Terminal (OIT), OIT Programming Software and 
Existing SCADA Application Revisions as required by the above section. All equipment shall 
be installed and wired by the Electrical and Mechanical Contractors. NIC will provide Drawings 
and Installation Supervision of all components provided as per the specifications. 

The following are major items included in NIC proposed scope of supply. 

Control Panels & Radio Communication Hardware 

• Pump Station Control Panel (CP-1) — NEMA 12 with Motorola PLC System, Motorola 
Radio System, Operator Interface Terminal (OIT) and all panel mounted control 
hardware 
• Surge suppressors for power supply lines, antenna cable 
• Intrinsically Safe Relays and Barriers as required 
• Uninterruptible Power Supply (UPS) with By-pass Switch 
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Software Packages Included 

• Motorola STS Programming Package 
• OIT Application Programming Package 

Instrumentation Included 

• (2) Submersible Level Transducers/Transmitters (LE/LIT-210A, 210B) 
• (4) Wetwell Float Switches (LSHH-210A, 210B, LSLL-210A, 210B) 
• (3) Mag Flow Meters 4" (FE/FIT-221, 222, 223) 
• (1) Low Profile Float Switch (LSH-320) 

Spares Included 

• Required Motorola Hardware (Section 13442-2.2-11) 
(1) Discrete Input Module 
(1) Discrete Output Module 
(1) Analog Input Module 
(1) Analog Output Module 
(1) CPU 
(1) Power Supply 

• Required Panel Components (Section 13440-2.1-17) 

Engineering Services Included  

NIC will provide the Engineering Services as listed below: 

• Submittals, including: Project Plan, Hardware, Panel Assembly Drawings, Electrical 
Schematics, Loop Drawings, Network Configuration Drawings, Software, Testing Plan, 
Training Plan, and O&M manual. 
• Complete Control System Design 
• All required Motorola RTU (PLC) Programming 
• Radio Configuration and Interfacing with Existing System (by Northwest 
Communications) 
• SCADA System Revisions at the WVVTP 
• Factory Testing including Network Testing as required 
• Start-up and Field Testing 
• On-site Training 
• Manuals 

NIC Lump Sum Price: 

The price for the above scope of supply is Seventy-two thousand eight 
hundred dollars ($72,800). 
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EXHIBIT "A" BID FORM - Addendum No. 1  
BIDS FOR "NEW HARWINTON ROAD PUMP STATION REHABILITATION", TORRINGTON, CONNECTICUT 

TO: CITY OF TORRINGTON 	 FROM: 	  
ENGINEERING DEPARTMENT 
140 MAIN STREET 
TORRINGTON, CT 06790 

The undersigned bidder, in compliance with the "Invitation for Bids" for the "NEW HARWINTON ROAD PUMP STATION 
REHABILITATION", Torrington, Connecticut, having examined the plans and specifications, with related documents and the site 
of the proposed work and, being familiar with all the conditions surrounding the construction related to the proposed project, hereby 
proposes to furnish all labor, material and supplies and to construct the project in accordance with the Contract Documents, within the 
time set forth therein. The bidder understands that the Contract shall be awarded on the basis of the prices as shown herein and that 
the prices for the items will be used as the basis for payment during the construction of the project. 

BASE BID 
Item No. Unit Description Unit Price Total 

1. L.S. New Harwinton Road Pumps Rehabilitation 
Dollars and 

Cents 

2. Allowance Electrical Service Allowance 
Ten Thousand 	Dollars and 

Zero 	 Cents $10,000.00 $10,000.00 

2a. Allowance Instrumentation Control System Equipment 
And Manufactures Services (13440, 13441, 13442) 
Seventy-two Thousand, Eight Hundred Dollars and 

Zero 	 Cents $72,800.00 $72,800.00 

The Total Base Bid price (Items No. 1, No. 2 & No 2a) was determined on the basis of the above prices, is written as follows: 

(Written Words) 	  

(Written Figures) 	  

BID ALTERNATES  
3. L.S. 	 Installation of two Channel Grinders - Bid Alternate A 

	 Dollars and 
	 Cents 

4. L.S. 	 Installation of Generator Canopy - Bid Alternate B 
	 Dollars and 
	 Cents 

The Total Bid price (Items No. 1, No. 2, No. 2a, No. 3 & No. 4) was determined on the basis of the above prices, is written as follows: 

(Written Words) 	  

(Written Figures) 	  

Bidder acknowledges receipt of the following Addenda: 

Addendum # 	 Date: 	  

Addendum # 	 Date: 	  

Signed this 	 day of 	 , 200 . 

Firm Name: 	Address: 	  

Phone: 	 Fax: 	  
Duly Authorized Signature 	 Title 
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CONTRACT AGREEMENT 
Addendum No. 1 

THIS AGREEMENT is by and between The City of Torrington  (hereinafter called CITY) and 

.  (hereinafter called CONTRACTOR). 

CITY and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree 
as follows: 

ARTICLE 1 — WORK 

1.01 CONTRACTOR shall complete all Work as specified or indicated in the Contract 
Documents. 

The Work is comprised of furnishing all equipment, labor, material, superintendence, and 
plant to perform all work necessary for "NEW HARWINTON ROAD PUMP STATION 
UPGRADE" for the City of Torrington, as herein described. 

ARTICLE 2 — THE PROJECT 

2.01 The Project for which the Work under the Contract Documents may be the whole or only 
a part is generally described as follows: 
Complete rehabilitation of the New Harwinton Road Pumps Station. The project consists 
of, but is not limited to: the demolition and complete replace of all, Pumps, controls, 
control panels, electrical services, generator and HVAC equipment. The installation of 
two channel grinders in the wet well and a canopy over the generator are Bid Alternates. 

ARTICLE 3 — ENGINEER 

3.01 The Project has been designed by the Wright-Pierce under direction of the City Engineer 
who hereinafter called ENGINEER will act as the City's representative, assume all duties 
and responsibilities, and have the rights and authority assigned to ENGINEER in the 
Contract Documents in connection with the completion of the Work in accordance with 
the Contract Documents. 

ARTICLE 4 — CONTRACT TIMES 

4.01 Time of the Essence 

A. All time limits for Milestones, if any, Substantial Completion, and completion and 
readiness for final payment as stated in the Contract Documents are of the essence 
of the Contract. 

4.02 Dates for Substantial Completion and Final Payment 

B. The Work will be substantially completed as provided in paragraph 1.10 of the 
General Conditions, within 180 days after the date when the Contract Times 
commence to run, and completed and ready for final payment within 210 days 
after the date when the Contract Times commence to run. 
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4.03 Liquidated Damages 

A. 	CONTRACTOR and CITY recognize that time is of the essence of this 
Agreement and that CITY will suffer financial loss if the Work is not completed 
within the times specified in paragraph 4.02 above, plus any extensions thereof 
allowed in the General Conditions. The parties also recognize the delays, 
expense, and difficulties involved in proving in a legal or arbitration proceeding 
the actual loss suffered by CITY if the Work is not completed on time. 
Accordingly, instead of requiring any such proof, CITY and CONTRACTOR 
agree that as liquidated damages for delay (but not as a penalty), CONTRACTOR 
shall pay CITY $1,000.00 for each day that expires after the time specified in 
paragraph 4.02 for Substantial Completion until the work is substantially 
complete. After Substantial Completion, if CONTRACTOR shall neglect, refuse, 
or fail complete the remaining Work within the Contract Time or any proper 
extension thereof granted by CITY, CONTRACTOR shall pay CITY $1,000.00 
for each day that expires after the time specified in paragraph 4.02 for completion 
and readiness for final payment until the Work is completed and ready for final 
payment. 

ARTICLE 5 — CONTRACT PRICE 

5.01 CITY shall pay CONTRACTOR for completion of the Work in accordance with the 
Contract 

Documents an amount equal to the sum of the established Contract Unit Price for each separately 
identified item of Unit Price Work times the estimated quantity of that item as indicated below. 

UNIT PRICE WORK 

6.01 For Items 1 through 4 inclusive, see attached Exhibit A. 

TOTAL OF ALL UNIT PRICES: 

(use words) 

(use figures) 

ARTICLE 6 — PAYMENT PROCEDURES 

6.01 Submittal and Processing of Payments 

A. Contractor shall submit Applications for Payment in accordance with Article 14 of the 
General Conditions. Applications for Payment will be processed by Engineer as 
provided in the General Conditions. 
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6.02 Progress Payments; Retainage 

A. Owner shall make progress payments on account of the Contract Price on the basis of 
Contractor's Applications for Payment on or about the day of each month during 
performance of the Work as provided in Paragraphs 6.02.A.1 and 6.02.A.2 below. All 
such payments will be measured by the schedule of values established as provided in 
Paragraph 2.07.A of the General Conditions (and in the case of Unit Price Work based 
on the number of units completed) or, in the event there is no schedule of values, as 
provided in the General Requirements: 

1. Prior to Substantial Completion, progress payments will be made in an amount 
equal to the percentage indicated below but, in each case, less the aggregate of 
payments previously made and less such amounts as Engineer may determine or 
Owner may withhold, including but not limited to liquidated damages, in 
accordance with Paragraph 14.02 of the General Conditions: 

a. 95 percent of payment claimed until Work is 50 percent complete (with the 
balance being retainage); 

b. When work is 50 percent complete, 98 percent of the dollar value of all work 
satisfactorily completed to date, (with the balance being retainage) provided that 
the contractor is making satisfactory progress and there is no specific cause for 
greater withholding; 

2. When the work is Substantially Complete (operational or beneficial occupancy), 
Owner shall pay an amount sufficient to increase total payments to Contractor to 
the payment claimed, less such amounts as Engineer shall determine as necessary to 
assure completion in accordance with Paragraph 14.02.B.5 of the General 
Conditions; 

3. Owner may reinstate up to 5 percent withholding if the Owner or Engineer 
determines, at its discretion, that the Contractor is not making satisfactory progress 
or there is other specific cause for such withholding in accordance with Paragraph 
14.02.B.5 of the General Conditions; and 

4. The Owner may accept securities negotiable without recourse, condition or 
restrictions, a release of retainage bond, or an irrevocable letter of credit provided 
by the contractor instead of all or part of the cash retainage. 

6.03 Final Payment 

A. Upon fmal completion and acceptance of the Work in accordance with Paragraph 14.07 
of the General Conditions and the Supplementary Conditions, Owner shall pay the 
remainder of the Contract Price as recommended by the Engineer and as provided in 
Paragraph 14.07 of the General Conditions, less any sum Owner is entitled to set off 
against Engineer's recommendation, including but not limited to liquidated damages. 
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ARTICLE 7 — CONTRACTOR'S REPRESENTATIONS 

7.01 In order to induce CITY to enter into this Agreement CONTRACTOR makes the 
following representations: 

A. CONTRACTOR has examined and carefully studied the Contract Documents and 
the other related data identified in the Bidding Documents. 

B. CONTRACTOR has visited the Site and become familiar with and is satisfied as 
to the general, local, and site conditions that may affect cost, progress, and 
performance of the work. 

C. CONTRACTOR is familiar with and is satisfied as to all federal, state, and local 
Laws and Regulations that may affect cost, progress, and performance of the 
work. 

D. CONTRACTOR has carefully studied all available: (1) reports of explorations 
and tests of subsurface conditions at or contiguous to the Site and all drawings of 
physical conditions in or relating to existing surface or subsurface structures at or 
contiguous to the Site (except Underground Facilities) which have been identified 
in the Supplementary Conditions as provided in the General Conditions and (2) 
reports and drawings of a Hazardous Environmental Condition, if any, at the Site 
which has been identified in the Supplementary Conditions. 

E. CONTRACTOR has obtained and carefully studied (or assumes responsibility for 
having done so) all additional or supplementary examinations, investigations, 
explorations, tests, studies, and data concerning conditions (surface, subsurface, 
and Underground Facilities) at or contiguous to the Site which may affect cost, 
progress, or performance of the Work or which relate to any aspect of the means, 
methods, techniques, sequences, and procedures of construction to be employed 
by CONTRACTOR, including applying the specific means, methods, techniques, 
sequences, and procedures of construction, if any, expressly required by the 
Contract Documents to be employed by CONTRACTOR, and safety precautions 
and programs incident thereto. 

F. CONTRACTOR does not consider that any further examinations, investigations, 
explorations, tests, studies, or data are necessary for the performance of the Work 
at the Contract Price, within the Contract Times, and in accordance with the other 
terms and conditions of the Contract Documents. 

G. CONTRACTOR is aware of the general nature of work to be performed by CITY 
and others at the Site that relates to the Work as indicated in the Contract 
Document 

CONTRACTOR has correlated the information known to CONTRACTOR, 
information and observations obtained from visits to the Site, reports and 
drawings identified in the Contract Documents, and all additional examinations, 
investigations, explorations, tests, studies, and data with the Contract Documents. 
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CONTRACTOR has given ENGINEER written notice of all conflicts, errors, 
ambiguities, or discrepancies that CONTRACTOR has discovered in the Contract 
Documents, and the written resolution thereof by ENGINEER is acceptable to 
CONTRACTOR. 

J. 	The Contract Documents are generally sufficient to indicate and convey 
understanding of all terms and conditions for performance and furnishing of the 
Work. 

ARTICLE 8 — CONTRACT DOCUMENTS 

8.01 Contents 

A. 	The Contract Documents consist of the following: 

1. This Agreement (pages  20  to  27a  , inclusive); 
2. Performance Bond 

3. Payment Bond 

4. General Conditions (pages 00900-1 to 00900-60,  inclusive); 
5. Supplementary Conditions (pages 00901-1  to  00901-16,  inclusive); 

a. 	Prevailing Wage Rates (pages  43  to 	inclusive); 
6. Specifications as listed in the table of contents of this Bidding and 

Contract Requirements and Specification manual; 

7. Drawings Consisting of 16 pages, each bearing the title: CITY OF 
TORRINGTON, CONNECTICUT - NEW HARWINTON ROAD PUMP 
STATION REHABILITATION 

8. Addenda (numbers 	to 	, inclusive); 
9. Exhibits to this Agreement (enumerated as follows): 

a. Notice to Proceed (page 33 inclusive); 

b. CONTRACTOR'S Bid Form (page n inclusive); 
c. Documentation submitted by CONTRACTOR prior to Notice of 

Award (pages 	to 	, inclusive); 

B. 	The documents listed in paragraph 7.01A are attached to this Agreement (except 
as expressly noted otherwise above). 

C. 	There are no Contract Documents other than those listed above in this Article 7. 

D. 	The Contract Documents may only be amended, modified, or supplemented as 
provided in the General Conditions. 

ARTICLE 9 — MISCELLANEOUS 

9.01 Terms 
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A. 	Terms used in this Agreement will have the meanings indicated in the General 
Conditions. 

9.02 Assignment of Contract 

A. 	No assignment by a party hereto of any rights under or interests in the Contract 
will be binding on another party hereto without the written consent of the party sought to 
be bound; and, specifically but without limitation, moneys that may become due and 
moneys that are due may not be assigned without such consent (except to the extent that 
the effect of this restriction may be limited by law), and unless specifically stated to the 
contrary in any written consent to an assignment, no assignment will release or discharge 
the assignor from any duty or responsibility under the Contract Documents. 

9.03 Successors and Assigns 

A. 	CITY and CONTRACTOR each binds itself, its partners, successors, assigns, and 
legal representatives to the other party hereto, its partners, successors, assigns, and legal 
representatives in respect to all covenants, agreements, and obligations contained in the 
Contract Documents. 

9.04 Severability 

A. 	Any provision or part of the Contract Documents held to be void or unenforceable 
under any Law or Regulation shall be deemed stricken, and all remaining 
provisions shall continue to be valid and binding upon CITY and 
CONTRACTOR, who agree what the Contract Documents shall be reformed to 
replace such stricken provision or part thereof with a valid and enforceable 
provision that comes as close as possible to expressing the intention of the 
stricken provision. 

ARTICLE 10 — EXECUTIVE ORDER NO. THREE 

This contract is subject to the provisions of Executive Order No. Three of Governor Thomas J. 
Meskill promulgated June 16, 1971 and as such, this contract may be cancelled, terminated or 
suspended by the state labor commissioner for violation of or noncompliance with said 
Executive Order No. Three, or any state or federal law concerning nondiscrimination, 
notwithstanding that the labor commissioner is not a party to this contract. The parties to this 
contract, as part of the consideration hereof, agree that said Executive Order No. Three is 
incorporated herein by reference and made a part hereof The parties agree to abide by said 
Executive Order and agree that the state labor commissioner shall have continuing jurisdiction in 
respect to contract performance in regard to nondiscrimination, until the contract is completed or 
terminated prior to completion. 

The CONTRACTOR agrees, as part consideration hereof, that this contract is subject to the 
Guidelines and Rules issued by the state labor commissioner to implement Executive Order No. 
Three, and that he will not discriminate in his employment practices or policies, will file all 
reports as required, and will fillly cooperate with the State of Connecticut and the state labor 
commissioner. 

IN WITNESS WHEREOF, CITY and CONTRACTOR have signed this Agreement in duplicate. 
One counterpart each has been delivered to CITY and CONTRACTOR. All portions of the 
Contract Documents have been signed or identified by CITY and CONTRACTOR or on their 
behalf. 

27 12263A - New Harwinton Rd P.S. - Addendum No. 1 



This Agreement will be effective on 	  20 	(which is the Effective 
Date of the Agreement). 

OWNER: 	 CONTRACTOR: 

By: 	By: 	  

(CORPORATE SEAL) 	 (CORPORATE SEAL) 

Attest 	 Attest 

Address for giving notices: 
City Engineer  
City of Torrington 
140 Main Street 
Torrington CT 06790  

Address for giving notices: 

 

 

License No. 
(Where applicable) 

Agent for service of process: 	 

(If CONTRACTOR is a corporation or a partnership, 
attach evidence of authority to sign.) 

Designated Representative: 	 Designated Representative: 
Name: 	 Name: 

Title: 	 Title: 

Address: 	 Address: 

Phone: 	 Phone: 

Facsimile: 	 Facsimile: 
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