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NOTES/COMMENTS:  

 
Attached is the Addendum No. 1 for the Oak Avenue Ball Fields Drainage Improvements. 

 
 

Also attached and issued for Information only are notes from the Pre-bid Meeting and the 
list of attendees. 

 



                                  

 

City Of Torrington 
ENGINEERING DEPARTMENT 140 Main Street • City Hall 
(860) 489-2234 Torrington, CT 06790-5245 
Fax: (860) 489-2550 
 
 
October 6, 2011 
 
Re: Oak Avenue Ball Fields Drainage Improvements 
 Addendum No 1 
 
1.  In paragraph 1, Receipt and Opening of Bids in section B, Information to Bidder, replace the date 

October 10, 2011 with the date October 11, 2011. 
 
2.  Replace Information for Bidders Checklist, pages B-1 and B-2 with new page attached with same 

reference. 
 
3.  Insert CT Prevailing Wage Rates pages 1- 12 into Section G 
 
4.  Replace Technical Specification Section 03005, Utility Conflict Resolution, page 03005-01 in its 

entirety with the attached page with same reference. 
 
5. Replace Exhibit “A” Bid Form, page 11C, in its entirety with the attached page with same reference. 
 
6. Add new subparagraph “A’ under Section 02011, Clearing & Grubbing, 1.02 Description of the technical 

specifications, which reads as follows: 
 

Work covered under this section shall include clearing and grubbing of existing row of white 
pine trees bordering property of Brain G. Goulet and Joseph L. Clark and the proposed storm 
line location. Engineer shall flag trees to be removed. The note on contract plans referencing 
protection of the row of white pine trees and roots shall be deleted and disregarded.  The 
Engineer will direct contractor as to the planting of new replacement trees. The Drawing Detail 
labeled “Tree Planting” (attached as part of this addendum) shall be used as the specification 
for work regarding replanting of white pine trees.  Measurement and payment for new tree 
planting shall be paid for at the contract unit price per each tree, complete in place. 

 
7.  Contractor Certification Regarding OSHA (Addendum No. 1 Page 8) 
 
8. The bidder is required to submit a current Statement from the State of Connecticut Treasurer that states to 

the best of his/her knowledge and belief, as of the date of the statement; the particular bidder was not 
liable to the State of Connecticut for any workers’ compensation payments made pursuant to C.G.S 
section 31-355. A sample statement/ letter is attached.   The required current statement must be 
submitted no later than 48 hours from the bid opening time to have the bid considered. It is 
recommended that a current statement be included with the bid submittal.          

 
9.  Add the following paragraph to Technical Specification Section 01120, Maintenance and Protection of 

Traffic, Paragraph 3.04, Maintenance of Travel lanes: 
The contractor shall have the option of closing Oak Avenue to thru Traffic during pipe 
installation within the road way. For the closure of Oak Avenue, the contractor shall adhere 
to CDOT procedures for road Closures and Detours. All signage shall be in conformance 
with MUCTD, CDOT, and Torrington Traffic Authority Requirements.  The Detour shall be 
set up using Palmer Bridge Rd, Park Ave, and East Albert Street. Cross streets on Oak 
Avenue shall have appropriate Detour signs to inform of the road closure.  







































                                                                                                          

City Of Torrington 
 
 
ENGINEERING DEPARTMENT 140 Main Street • City Hall 
(860) 489-2234 Torrington, CT 06790-5245 
 Fax: (860) 489-2550 
 
 
 
Project:  Oak Ave Ball Fields Date:  9/29/2011 

 Drainage Improvements Time: 11:00 am 
Location:  City Hall Subject:  Pre-Bid Meeting 
 
IDENTIFICATION OF ATTENDEES 

Brett Simmons Superintendent of Parks and Recreation 
Ed Fabbri, City Engineer 
Matt Walsh, Assistant City Engineer 
Mark Zordan, Construction Inspector 
Dale Carter, Construction Inspector 
Pennie Zucco, Purchasing Agent 

 
Brett Simmons: Explained general usage of site by Park & Rec. staff and necessity of coordination 

by Contractor with Park and Rec. during construction. 
 
Matt Walsh: 
1.   GENERAL DESCRIPTION OF PROJECT 

Install Storm Drainage Relief line to alleviate flooding in the ball field parking lot. 
 
Work includes pedestrian and traffic control during the construction phases. Contractor is to 
keep Fire, Police and Ambulance up to date on construction work and road closures. Traffic 
Authority’s Officer Shopey is to have final say. Contractor is to provide construction 
sequence prior to the start of construction. 
 
The contractor is to dig test pits to verify actual elevations of existing utilities prior to 
commencement of construction. The contractor shall also verify inlet and outlet elevations 
of the relief lines and notify the Engineering Dept of any discrepancies.  
 
Pre construction Video required of entire site. Pay special attention to the paved parking lot.  
 
The contractor shall take care not to damage the pavement outside of the construction limits  
 
The contractor shall take care not to damage row of hemlocks close to the excavation. 
 
Work includes coordination of work schedules with local gas, telephone, cable television, 
water, sewer and electric utility companies. I suggest an onsite meeting with Utility 
companies prior to beginning conduct installation. There are utility conflicts with this job 
the contractor should make himself fully aware of these.  
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2.   CONTRACT ADMINISTRATION 
Upon issuance of the Notice to proceed the contractor will have 60 days to substantially 
complete the project. The will be another 5 days allowed to final completion to finish up punch 
list items.  
 
Liquidated damages - $1000 per day past milestone dates. 
 
As-Builts – “As-builts” kept on marked up set of plans by contractor in coordination with 

inspector and given to city at completion of project. 
 
Contractor submittals  -  ASAP. All submittals from subs and suppliers should be reviewed by 
the contractor prior to submission to the City 
 

3.   MATERIALS AND EQUIPMENT 
 
Long lead items – note long lead items, if any, these should be submitted and ordered so as not 
to delay the project.  
 
Storage and protection – Contractor is responsible for storing and protecting his equipment and 
material. The contractor may use a small portion of the ball field parking area for staging and 
storage. This area must be coordinated with the head of Park and Rec. Brett Simmons. The 
Commercial Sewing property shall not be used for Staging or storage of materials. There will be 
no separate payment for materials handling.  
 
Traffic Control and road closure. We are investigating the possibility of allowing the contractor 
close the road for excavation and installation of the pipe within the limits of the roadway. 
Currently the spec calls for maintaining an 11’ wide travel lane. We will issue an addendum 
once this is determined. 
 
Payment for material not yet incorporated into the work –there is no payment for stored 
material.   

 
4. LABOR REQUIREMENTS this will be a prevailing wage job. Current wage rates will be issued 

with an addendum. 
 

Ed Fabbri:  Reviewed Exhibit ”A” Bid Form item by item. 
 

CLARIFICATION & QUESTIONS: 
• Storage area is in the Park & Rec. property 
• Payment item for pavement is included in the L.F. price of the pipe. 
• Police are not required, flagmen only, for this project. 
• Clearing and grubbing is mostly on the north side of Park and Rec. building. 
• Three test pits – one in the street and two in the parking lot. 
• Turf establishment area is north of Park & Rec. building and across the street. 
• The fire hydrant may be able to be taken out of service. 
• Ductile iron sewer pipe is to be insulated. 
• There is a line item for trench rock 
• There is a line item for importing process aggregate in case there is not enough for 6 inches 

for the  parking lot base 
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• This is gasketed pipe. 
• A winter shut-down may be approved if necessary due to weather conditions. 
• Contractor to supply port-o-lets and water. 
• Contractor to start as soon as contract is approved and insurance and bonding are submitted 

to the City by the Contractor. 
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