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CITY OF TORRINGTON, CONNECTICUT 
EAST TORRINGTON SEWER REHABILITATION PROJECT SEWER 

REPLACEMENTS 
 

ADDENDUM NO. 1 
 
To be considered as part of the contract drawings and specifications for the EAST 
TORRINGTON SEWER REHABILITATION PROJECT SEWER REPLACEMENTS, dated 
February 26, 2014. 
 

SPECIFICATIONS 
 

SECTION 00200 – INSTRUCTIONS TO BIDDERS 
 
Delete Number 31, Notice of Requirements Relating to Subcontractor, Letter B in its entirety and 
insert the following in its place: 
 

B. Prior to execution of the contract agreement, each Subcontractor must submit Form 
HUD 950.2, “Certification by Proposed Subcontractor Regarding Equal Employment 
Opportunity,” and Certification by Proposed Subcontractor Concerning Labor 
Standards and Prevailing Wage Requirements” (Form HUD-1422/DOH Form S-718).  
Approval of the proposed subcontract award(s) cannot be given by the Owner unless 
and until the proposed subcontractor has submitted the Certification and/or other 
evidence showing that it has fully complied with any reporting requirements to which it 
is or was subject. 

 
SECTION 00410 – FORM OF GENERAL BID 
 
Delete the title of Item 10c. – Hay Bales, per linear foot in its entirety and insert the following: 
 
 10c. Straw bales, per linear foot 
 
Delete the title of Item 13a – Mobilization (not to exceed 5% of items 1a through 13a) in its 
entirety and insert the following: 
 
 13a. Mobilization (not to exceed 5% of items 1a through 12a) 
 
SECTION 00520 - AGREEMENT 
 
Delete the third paragraph on Page 00520-1 in its entirety and insert the following in its place: 
 
 The CONTRACTOR hereby agrees to commence work under this contract on or before a date 

to be fixed in written Notice to Proceed given by the OWNER to the CONTRACTOR and to 
fully complete the project within one hundred twenty (120) consecutive days of the start date 
fixed in the “Notice to Proceed.”  The CONTRACTOR further agrees to pay as liquidated 
damages the sum of $1,000 for each consecutive calendar day therefore during which the 
work has not been fully completed, as provided in the Liquidated Damages provisions of 
Section 00800 SUPPLEMENTARY CONDITIONS. 
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Delete the fourth paragraph on Page 00520-2 in its entirety and insert the following in its place: 
 
 The Contractor shall submit, and shall require all of its subcontractors required to keep a 

record of hours and wages paid to laborers employed on the project to submit, to the awarding 
authority on a weekly basis, copies of such records.  All such weekly submissions shall be 
accompanied by the following certification. 

 
SECTION 00800 – SUPPLEMENTAL CONDITIONS 
 
On Page 00800-12, delete the second article under SC-14.02 in its entirety and insert the 
following in its place: 
 
“Add Paragraph 4. to read as follows: 
 

4. The CONTRACTOR shall submit, on a monthly basis, certified payrolls and a Statement 
of Compliance verifying compliance with the Prevailing Wage Law, C.G.S. Sec. 31-53.” 

 
SECTION 01270 – MEASUREMENT AND PAYMENT 
 
Delete all references to “steps” in Item 1.04.C.2. 
 
On Page 01270-8, insert the following sentence at the end of Section 1.09.B: 
 
 The Price Adjustment will be paid for as a change order item. 
 
On Page 01270-9, delete Item 1.11.C in its entirety and insert the following in its place: 
 
 C. STRAW BALES: 
   

1. Baled straw shall be measured per linear foot furnished and placed and shall be paid 
at the contract unit price under the item “Straw Bales.” 

 
2. The unit price for baled straw shall include the cost of maintenance, repair, and/or 

replacement, and ultimate removal of any section of straw bale for which payment 
has been made. 

 
On Page 01270-9, delete Item 1.14 in its entirety and insert the following in its place: 
 

1.14 MOBILIZATION: 
 

The lump sum for this item shall constitute full compensation to the Contractor for the 
general mobilization necessary to make the contract operational.  The total for 
mobilization shall not exceed 5 percent of the total of all items shown on the FORM OF 
GENERAL BID, with the exception of the mobilization. 
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SECTION 01570 – ENVIRONMENTAL PROTECTION 
 
Delete the word “directed” in the second sentence in Item 3.04.H and insert the word 
“required” in its place. 
 
Delete the word “hay” in the first sentence in Item 3.09.C and insert the word “straw” in its 
place. 
 
Delete the word “directed” in the first sentence in Item 3.11.A and insert the words “required by 
the Engineer” in its place. 
 
SECTION 02235 – TREE AND STUMP REMOVALS 
 
Delete Item 1.04.A in its entirety and insert the following in its place: 
 

1.04 SPECIAL REQUIREMENTS: 
 

A. Dutch Elm diseased wood shall be disposed of in accordance with provisions of 
the Connecticut Agricultural Experiment Station, and in accordance with any 
additional local regulations.  All wood shall be removed from the site and be 
properly disposed of in accordance with state and local regulations. 

 
Delete Item 1.05.A.4 in its entirety and insert the following in its place: 
 
 4. The standards and practices of the Connecticut Tree Protective Association. 
 
SECTION 02300 – EARTHWORK 
 
Delete the first sentence in Item 3.03.A.3 in its entirety and insert the following in its place: 
 
 The Contractor shall place and compact materials to the specified density in continuous 

horizontal layers, not to exceed nine (9) inches in uncompacted lifts. 
 
SECTION 02920 – LOAMING AND SEEDING 
 
Delete Item 2.01.D.2 in its entirety and renumber subsequent items accordingly. 
 

DRAWINGS 
 
DRAWING C-4 – HARVARD DRIVE AND KENNEDY DRIVE CROSS-COUNTRY 
 
Rename “SMH STA 2+53.7” to “SMH STA 2+03.7” at Kennedy Drive notes. 
 
DRAWING C-5 – JAMES STREET 
 
Add profile scale of 1”=20’ HORIZONTAL; 1”=2’ VERTICAL. 
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DRAWING C-6 – TORRINGFORD WEST STREET AND WINDTREE STREET 
 
Rename “SMH STA 1+46.2” at Windtree Street plan view to “SMH STA 1+24.2”. 
 
DRAWING C-8 – DETAILS 
 
Rename “HAY BALE DETAIL” to “STRAW BALE DETAIL”. 

  
QUESTIONS 

 
Q1.  Please clarify the backfill requirements in off pavement areas (easements).  Can we use 

excavated material for backfill.  What size rock will be allowed?  What type of surface layer 
is required? 

 
A1.  Refer to specifications and sanitary sewer trench detail, Drawing C-7. All existing material 

shall be removed and replaced with imported materials as specified and as shown on the 
Drawings.  All Imported bank or crushed gravel shall pass a 5” sieve.  Easement surface 
layer shall be as specified in Section 02921. 

 
Q2.  Please clarify how line testing will be done on lines especially live lines with laterals. 
 
A2. Testing shall be completed as required where feasible.  All completed sewers are to be 

television inspected per specification Section 01270. 
 
Q3. Length of out flow lines for impervious barriers. 
 
A3. One impervious barrier drain is proposed.  Length is shown on Drawing C-1.  Other 

impervious barriers shall not include drain piping. 
 
Q4. Item for Additional Crushed Stone – is this item intended for under pipe? 
 
A4. Item is for crushed stone ordered by the Engineer in addition to materials shown on Sanitary 

Sewer Trench detail, Drawing C-7. 

 
 

CITY OF TORRINGTON, CONNECTICUT 
PURCHASING AGENT 

 
WESTON & SAMPSON ENGINEERS, INC. 

ROCKY HILL, CONNECTICUT 
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