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ADDENDUM No. 2 
February 10, 2009 
 
Re: City of Torrington 
 Municipal Refuse and Recyclable Material Collection 
 RFP# MRR-035-022309 
 
From: Gerald C. Rollett 
 Director of Public Works 
 City of Torrington 
 140 Main Street 
 Torrington, CT 06790 
 
To: PROSPECTIVE BIDDERS 
 
This Addendum forms a part of the Contract Documents and modifies the original Bidding 
Documents dated January 22, 2009 as noted below.  Acknowledge receipt of this Addendum in 
the space provided in the Bid Proposal.  Failure to do so may subject Bidder to disqualification. 
 
This Addendum consists of ten (10) pages in total. 
 
CHANGES TO BID PROPOSAL 
 

1. Bid Proposal Page 8; 
 

Delete: Bid Proposal, Page 8, January 22, 2009 
  In its entirety. 
 
Add: Bid Proposal, Pages 8 and 9, January 22, 2009, Rev. February 10, 2009 
  In their entirety. 
   
Purpose: The Bid Proposal has been revised to reflect the addition of Alternate Bid 

Item A-1b for Automated Bi-Weekly Recycle Collection with the collection 
carts being supplied by the City. 
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CHANGES TO GENERAL CONDITIONS 
 

2. General Conditions Section 8.0; 
 

Add: General Conditions Section 8.0 Fuel Cost Adjustment, 
  Page 6, February 10, 2009 
  In its entirety. 

 
Purpose: General Conditions Section 8.0 has been added to the contract to include 

a provision and method for a Fuel Cost Adjustment. 
 
 
CHANGES TO SPECIFICATIONS 
 

3. Specifications Alternate Proposals; 
 

Delete: Specifications, Pages 9 and 10, January 22, 2009 
  In their entirety. 
 
Add: Specifications, Pages 9, 10 and 11, January 22, 2009, Rev. February 10, 

2009 In their entirety. 
   
Purpose: The Specifications have been revised to reflect the addition of Alternate 

Bid Item A-1b for Automated Bi-Weekly Recycle Collection with the 
collection carts being supplied by the City. 

 
 

RESPONSE TO QUESTIONS 
 

4. Response To Questions Pages 1 & 2; 
 

Add: Response to Questions Pages 1 and 2 Dated February 2, 2009 
  In their entirety. 

 
Purpose: Questions received regarding the Contract Documents are included with 

the City response. 
 
 
 
 

END OF ADDENDUM No.2 
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ALTERNATE BID ITEMS 
 
Total for Alternate Bid Items shall not be included with the Total Base Bid Price.  This work is to be 
accepted in part or in whole at the option of the CITY as replacement of the applicable Base Bid Items. 
 
A-1a.  AUTOMATED (BI-WEEKLY) RECYCLE COLLECTION – CONTRACTOR 
CARTS  (Dollars/unit/month)       
      (See Section 4.1.a of the Collection Specifications) - Replaces Base Bid Item C. 

$  ,  
(figures)  (amount in words) 

 
Dollars/unit/month x 14,030 units x 12 months equals 
$  Annual Cost 
  
 
 
A-1b.  AUTOMATED (BI-WEEKLY) RECYCLE COLLECTION – CITY CARTS  
(Dollars/unit/month)       
      (See Section 4.1.b of the Collection Specifications) - Replaces Base Bid Item C. 

$  ,  
(figures)  (amount in words) 

 
Dollars/unit/month x 14,030 units x 12 months equals 
$  Annual Cost 
  
 
 
A-2.  RESIDENTIAL MONTHLY NON-PROCESSIBLE COLLECTION (Dollars/month) 
        (See Section  4.2 of the Collection Specifications)- Replaces Base Bid Item E. 

  ,  
(figures)  (amount in words) 

 
Dollars/month x 12 months equals 
$  Annual Cost 
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A-3.  RESIDENTIAL MONTHLY METAL COLLECTION (Dollars/month) 
         (See Sections 4.3 of the Collection Specifications) - Replaces Base Bid Item G. 

$  ,  
(figures)  (amount in words) 

 
Dollars/month x 12 months equals 
$  Annual Cost 
  
 
 
 
 
 
Respectfully Submitted By:   ________________________________________ 
                               (Signature) 
________________________    ________________________________________ 
 (Name)                        (Business Address) 
________________________    ________________________________________ 
 (Title)                        (Business Address) 
 
   (SEAL - If Bid is by a Corporation)  
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8.0 FUEL COST ADJUSTMENT 
 
This provision covers the basis of fuel usage and method of a monthly price adjustment for 
increases and decreases associated with diesel fuel that is purchased and consumed in the 
performance of the contract work. 
 

a. The Fuel Base Price will be $2.606 per gallon for ultra low sulfur diesel fuel based 
on the January 2009 Monthly Average retail diesel price as published by the Energy 
Information Administration under PADD 1A (Petroleum Administration for Defense 
District, New England). 

 
b. The Fuel Period Price will be the Monthly Average retail diesel price per gallon for 

ultra low sulfur diesel fuel as published by the Energy Information Administration 
under PADD 1A for the month immediately preceding the invoice month. 

 
c. The Monthly Fuel Usage will be equal to the quantity of gallons of ultra low sulfur 

diesel fuel represented in the calculation for the fuel cost adjustment and will be 
established at 3,500 gallons per month for the term of the Contract. 

 
Monthly Fuel price data for New England (PADD 1A) is available at:  
http://tonto.eia.doe.gov/dnav/pet/pet_pri_gnd_dcus_r1x_m.htm 
 
Basis of Payment:  When the monthly invoice is calculated, the Contractor shall determine the 
Fuel Cost Adjustment for the entire month being invoiced by using the Fuel Period Price as 
posted for the preceding month.  For example, if at the end of July, 2009 the posted monthly 
average price is $2.906 per gallon; the adjustment will be calculated as follows: 
 
  Fuel Base Price:  $2.606 per gal. 
 Fuel Period Price:  $2.906 per gal. 
 Fuel Cost Adjustment: $0.300 per gal. 
 
 Monthly Fuel Cost Adjustment is 3,500 gallons x $0.30 = $1,050 increase.  
 
If the Fuel Cost Adjustment is an increase, it will be billed as a separate line item on the monthly 
invoice for service.  If the Fuel Cost Adjustment is a decrease, it will be billed as a separate line 
item credit on the monthly invoice for service.  A copy of the posted price from the web site 
shall be included with the invoice to support the Fuel Cost Adjustment calculation. 
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3. ADDITIONAL CONTRACTOR SERVICES 
 
The Contractor will provide its existing educational promotional materials for reproduction and 
assist City in the distribution of said material and the distribution of City prepared educational 
materials. 
 
Participate in meetings as requested by City to discuss improvements to the solid waste and recycle 
management programs. 
 
Assist City in gathering statistical data for State compliance and solid waste & recyclables 
management. 
 
 
 
4. ALTERNATE PROPOSALS 
 
In addition to the Contract Collection items, the City will require that bidders submit an alternative 
proposal for automated (bi-weekly) single stream recycle collection and monthly City-wide 
collection of non-processible waste and metal.  The City reserves the right to select or not select 
any or all of the alternative proposals.  The Contractor shall accept prorated payments adjustments 
in accordance with the Alternate Proposals. 
 
4.1.a Alternate A-1, Automated (Bi-Weekly) Recycle Collection – Contractor Carts 
 
All Bidders are required to respond to the following bid option for an automated refuse collection 
system.  This option if chosen, will replace the Residential (Blue Bin) Recyclables Collection (Base 
Bid Item C).  Only recyclables contained within automated carts will be collected by the contractor. 
There will be no change in the terms for collection of recyclables if this option is implemented 
other than collection frequency which shall be bi-weekly (every other week).    CONTRACTOR 
must submit with Bid Proposal an Automated Recycle Collection Management Plan which shall 
include as a minimum a schedule for distribution of carts, public education, receptacle 
specifications and cart warranty. 

 
Contractor will be responsible for the ordering, receiving, assembly, storage, stocking and delivery 
to each resident one (1) automated recycle collection cart that is suitable for and compatible with a 
totally automated recycle collection system.  The cart will be limited to a single container of 
approximate size equal to 65-gallon automated recycle cart per residential recycle unit.  Carts must 
be numbered with bright, contrasting color so as to be easily visible from the street.  Contractor 
will be responsible for the replacement of non-serviceable carts if the non-serviceability is due to 
normal wear and tear.  Carts that are lost, stolen, vandalized or damaged will be replaced at the 
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City’s expense or at the residents’ expense with prior approval from the City.  The contractor will 
be responsible for distributing carts throughout the contract. 

 
Contractor must provide all training and informational literature explaining the automated recycle 
collection service and it’s procedures to each resident during the delivery of the carts.  All literature 
must be approved by the City.  Contractor is required to create and maintain a database listing the 
cart serial number, date of delivery and cart maintenance requests for each resident. 
 
All automated recycle collection carts shall become the property of the CITY at the end of the 
CONTRACT.  Payment for this item of work shall be monthly based on the unit price bid per 
curbside unit per month for Automated (Bi-Weekly) Recycle Collection. 
 
 
 
4.1.b Alternate A-1, Automated (Bi-Weekly) Recycle Collection – City Carts 
 
All Bidders are required to respond to the following bid option for an automated refuse collection 
system.  This option if chosen, will replace the Residential (Blue Bin) Recyclables Collection (Base 
Bid Item C).  Only recyclables contained within automated carts will be collected by the contractor. 
There will be no change in the terms for collection of recyclables if this option is implemented 
other than collection frequency which shall be bi-weekly (every other week). 
 
The City will be responsible for the ordering, receiving, assembly, storage, stocking and delivery to 
each resident one (1) automated recycle collection cart that is suitable for and compatible with a 
totally automated recycle collection system.  City will be responsible for the replacement of non-
serviceable carts including carts that are lost, stolen, vandalized or damaged.  The City will be 
responsible for distributing carts throughout the contract. 
 
The City will provide all training and informational literature explaining the automated recycle 
collection service and it’s procedures to each resident during the delivery of the carts.  City will 
create and maintain a database listing the cart serial number, date of delivery and cart maintenance 
requests for each resident.  The Contractor shall work with and cooperate with the City in the 
implementation of an Automated Recycle collection system. 
 
Payment for this item of work shall be monthly based on the unit price bid per curbside unit per 
month for Automated (Bi-Weekly) Recycle Collection. 
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4.2 Alternate A-2, Residential Monthly Non-processible Waste Collection 
 
All Bidders are required to respond to the following bid option for a City-wide monthly collection 
of non-processible wastes from all properties and buildings with curbside and dumpster service. 
This option if chosen, will replace the Residential Non-Processible Waste Collection (Base Bid 
Item E).  Residential non-processible wastes shall be transported and disposed of at a location 
provided by the CONTRACTOR.  Payment for this item of work shall be monthly based on the 
price bid per month for Residential Monthly Non-Processible Waste Collection. 
 
 
4.3 Alternate A-3, Residential Monthly Metal Collection 
 
All Bidders are required to respond to the following bid option for a City-wide monthly collection 
of all metal wastes from all properties and buildings with curbside and dumpster service.  This 
option if chosen, will replace the Residential Metal Collection (Base Bid Item G).  Residential 
metal shall be transported and disposed of at the metal processing facility located in Waterbury, 
Connecticut owned and operated by Albert Brothers, Inc.  The City of Torrington shall be 
billed/credited all scrap value of the metal.  Payment for this item of work shall be monthly.   
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Q1. What form of guarantee would the Town accept from the manufacturer for the delivery of new 
equipment? 

 
Response:  Cart warranty information must be submitted with the Automated Recycle 
Collection Management Plan and will be used as part of the evaluation in determining award. 

 
 
Q2. Will contractors who do not have a base of operation within the City of Torrington be 

considered for this project? 
 

Response:  The contractor shall provide an office and telephones as required in Section 4.0 of 
the General Conditions however, an office location in close proximity to Torrington will be 
deemed acceptable.  Close proximity is defined as easily accessible by city staff and residents 
and would be expected to be within one-mile from the City of Torrington town line. 

 
 
Q3. Will the on-site foreman be permitted to perform any route or collection functions while in 

town? 
 

Response:  The on-site foreman is required to perform the duties as described in Section 7.B of 
the Contract and 4.0 of the General Conditions.  Other work and duties of the foreman will be 
allowed to the extent that the required contractual duties are not impacted. 

 
 
Q4. If the route is completed after the Transfer Station is closed and the truck is partially loaded, 

could the route be started the next day with that material on board? 
 

Response:  All trucks and routes shall be scheduled to allow proper disposal of all collected 
wastes at the end of the day in accordance with Section1.1(h) of the Specifications. 

 
 
Q5. If there is an observed holiday on a Sunday and CRRA is open on Monday, would the selected 

contractor be permitted to collect on Monday? 
 

Response:  The holidays listed in Section 5.B of the Contract follow the CRRA holiday 
schedule when the Mid-Connecticut Project Facilities (sites) are closed.  Collections will not 
be permitted on days that the sites are closed.  If a future year holiday falls on a Sunday and 
CRRA sites are open on Monday, collections will be allowed. 
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Q6. How many municipal events were there last year that required containers? 
 

Response:  This contract item was not a part of previous contracts so no containers were 
required for municipal events.  The anticipated municipal events that will require containers 
under this contract include two river clean ups and four downtown events.  Some events may 
require multiple containers and will be counted as multiple events based on total quantity of 
30-cubic yard containers provided. 

 
 
Q7. Due to the limited time before the project starts, there may be some challenges in getting new 

equipment in place on time.  If the Town selects alternative 4.1 for bi-weekly automated 
recycling collection could the contractor phase in this type of collection? 

 
Response:  If automated recycle collection is selected, the city will work with the contractor to 
implement a logical and orderly startup which may include phasing. 

 
 


