INVITATION TO BID

Proposals are invited by the owners for rehabilitation work on the property located at:

126 Charles Street, Torrington CT 06790. Proposals must be received by the City of Torrington
Purchasing Department Office, 140 Main Street, Torrington CT 06790 by 9:00 a.m. on
Wednesday, August 31, 2016, at which time they will be opened.

Project Specifications are available at the Torrington, Purchasing Department Office, Mon. through
Weds. 8:30 a.m. to 4:00 p.m., Thurs. 8:30 a.m. to 6:30 p.m., Fri. 8:30 a.m. to 12:30 p.m., or at the
State of Conn. Dept. of Admin. Services (DAS) website, www.das.ct.gov, State Contracting
Portal, City of Torrington, Solicitation Number (Project #143-432) For more information,contact
Bob Caliolo at phone: 203-573-1188 x 211 or email: bob@Iwagnerassociates.com. A mandatory
pre-bid conference will be held on Wednesday, August 24, 2016, at 9:00 a.m., at 126 Charles
Street, Torrington CT 06790. The above work includes: Roofing, windows, doors, siding,
carpentry, electrical, flooring, masonry, tree cutting, garage demolition, lead paint abatement.

AN AFFIRMATIVE ACTION / EQUAL OPPORTUNITY EMPLOYER WBE / MBE / SBE AND
SECTION 3 DESIGNATED CONTRACTORS ARE ENCOURAGED TO APPLY



INSTRUCTIONS TO BIDDERS

Mail or deliver this entire completed bid package in a sealed envelope to be received no later than
9:00 a.m. on Wednesday, August 31, 2016

TO: City of Torrington
Purchasing Department
140 Main Street
Torrington CT 06790

To be noted on outside of envelope:
DO NOT OPEN UNTIL 9:00 a.m. on Wednesday, August 31, 2016
Project No. 143-432

126 Charles Street
Torrington CT 06790

THERE WILL BE A MANDATORY PRE-BID CONFERENCE AT THE ABOVE SITE AT:

9:00 a.m. on: Wednesday, August 24, 2016

NOTE: CONTRACTOCR IS TO SUBMIT THIS ENTIRE BID PACKAGE. ALL BIDS MUST BE
FILLED OUT COMPLETELY. IT 1S SUGGESTED THAT CONTRACTORS RETAIN A COPY OF
THIS ENTIRE BID PACKAGE.

ALL BIDS SHALL REMAIN IN EFFECT FOR FORTY FIVE (45) CALENDAR DAYS AFTER THE
RECEIPT OF BIDS.

CONTRACTOR'S BUSINESS NAME:

(PLEASE PRINT)

AN AFFIRMATIVE ACTION/EQUAL OPPORTUNITY EMPLOYER
WBE / MBE / SBE AND SECTION 3 DESIGNATED CONTRACTORS
ARE ENCOURAGED TO APPLY







CITY OF TORRINGTON
SCOPE OF WORK, PART 1, GENERAL CONDITIONS

OWNER: Theresa Cannavo PROJECT: 143-432
ADDRESS: 126 Charles Street '

Torrington CT 06790

The Contractor, unless otherwise specified, shall provide all labor, materials, tools,
equipment, and related items, and pay all necessary taxes, fees, and permits necessary to
complete all of his work as detailed on the attached scope of work.

All rehabilitation, alterations, repairs, or extensions shall be in compliance with all applicable
codes of the Municipality. All electrical, heating, and plumbing work shall comply with the
rules and regulations of the National, State and Local Codes. Before commencing work,
contractors and/or subcontractors shall obtain all necessary permits.

The Contractor certifies that he has familiarized himself with the requirements of the
specifications and plans and understands the extent and character of the work to be done, and
mspected the premises and given his full attention to any and all areas with which he might
become specifically involved. He must familiarize himself with all conditions relating to and
affecting his work and bid.

The selected Contractor must, prior to contract signing, supply the City of Torrington and
the Owner with the original certificates of insurance for general liability, auto liability, and
worker’s compensation, as applicable. General liability insurance shall be a broad form
contractual endorsement with minimum limits of one million ($1,000,000.00) dollars per
occurrence for bodily injury and five hundred thousand ($500,000.00) dollars per occurrence
for property damage. Auto Liability insurance shall cover hired and non-hired autos in
accordance with State law. Workers’ Compensation Insurance shall have a minimum limit of
one hundred thousand ($100,000.00) dollars for each accident. The Contractor shall
indemnify and save harmless the Owner and the City of Torrington under these policies. The
contractor shall name the City of Torrington, its agents and the Owner as additional insured
as their interests may appear on the General Liability Insurance.

The Contractor agrees that all services offered by the Municipality through L. Wagner &
Associates, Inc. (hereinafter referred to as the "Consultant"), which may affect the
Contractor, are offered by the Municipality in order to assist in the project implementation
and the necessary program compliance. The Contractor agrees to, upon review and
acceptance of such services provided, indemnify, defend, save and hold harmless the
Municipality and Consultant, their officers, agents and employees from and against any and
all damage, liability, loss, expense, judgment or deficiency of any nature whatsoever
(including, without limitation, reasonable attorney's fees and other costs and expenses
incident to any suit, action or proceeding) incurred or sustained by Municipality or consultant
which shall arise out of or result from consultant's performance in good faith of services
pursuant to the Professional Services Contract. The Contractor agrees that the Consultant
shall not be liable to the Contractor, its heirs, successors or assigns, for any act performed
within the duties and scope of employment pursuant to Professional Services Contract.

Section 1 Page 1




10.

11.

12.

13.

All materials shall be new and of acceptable quality. The property Owner shall select all
colors, models, etc. All materials and work must be applied in accordance with the
applicable manufacturer’s latest instructions and specifications, and in accordance with
Federal prohibitions against the use of lead paint. All manufacturers’ warranties are to be
extended to the property Owner free and clear of all liens. Unless otherwise specified, all
labor, material, and workmanship provided by the Contractor shall be guaranteed by the
Contractor for a one (1) year period from the date of the Certificate of Completion. This
guarantee shall be in addition to and not in limitation of, in lieu of, or modify any other
guarantee that is due the property Owner from any manufacturer.

The Contractor shall repair or replace all work, materials, and equipment which are found to
be defective during construction and the guarantee period. Repair shall include all damage to
surrounding work caused by the failure and/or necessary for the repair or replacement of the
defect. All repairs and replacements shall be performed at no additional expense to the
Owner and shall be completed promptly after the Contractor receives notice of the defect.

The Contractor shall take all necessary measures and precautions to protect the surroundings
from damage occurring due to performance of the work. If such damage occurs it will be
repaired by the Contractor at no cost to the Owner.

The Contractor shall dispose of all debris and remove all material resulting from his work in
accordance with local and State law. The Contractor shall police and maintain a clean and
safe job site daily. He shall reinstall accessories taken down and clean up all scrap around
the project and remove fingerprints. All on-site maintenance relating to the performance of
the work shall be the responsibility of the Contractor until the Certificate of Completion is
issued. The project shall be maintained in a habitable and safe condition daily if the project
is to remain occupied.

All work shall be neat and accurate and done in a manner in accordance with customary trade
practices.

The Contractor shall not make any changes to the scope of work unless a change order is
processed and fully executed by the property Owner and the Program.

The Owner may cancel this contract by (to be determined} and not be liable to the Contractor
or the Municipality. Should the Owner opt to cancel they must sign and send the attached
cancellation notice, see Attachment A, to the Contractor, otherwise the Owner shall issue a
Notice to proceed authorizing the contractor to commence with the proposed improvements.
Should the Notice to Proceed not be issued prior to 10 consecutive calendar days from the
date of the expiration date of the right to cancel then the Contract will become Null and void.

The Contractor shall commence work under this contract prior to (to be determined) and
complete the work by (to be determined).
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14.

15.

16.

17.

18.

If the Contractor is delayed at any time in the progress of the work by any act or neglect of
the Owner or by any employee of the Owner, or by any separate Contractor employed by the
Owner, or by changes ordered in the work or by labor disputes, fire, unusual delay in delivery
of materials, transportation, adverse weather conditions not reasonably anticipatable,
unavoidable casualties, or any causes beyond the Contractor's control, or by delay authorized
by the Owner pending arbitration, or by any other cause which justifies the delay, the contract
time shall be extended by Change Order for such reasonable time as may be agreed upon by
all parties. It shall be the responsibility of the Contractor to request and document in writing
such extensions within three (3) calendar days. In the event that the Contractor does not
commence or pursue the work as hereinafter stated, then the Owner shall have the right to
terminate this agreement and to hire a suceessor Contractor to perform the work. Any such
termination shall be by certified mail to the address noted in this agreement, and shall be
effective as of the date of mailing. Payments by the Owner in the event of termination shall
be as follows:

The successor Contractor shall first be paid and then the terminated Contractor. Payments to
the terminated Contractor shall be limited both as to those funds remaining after payment to
the successor Contractor but shall not exceed the value of the work actually performed by the
terminated Contractor. Further, should the total cost for work performed under this contract
exceed the amount stated in this agreement due to the Contractors termination, then the
Owner shall have a cause of action against the terminated Contractor for any such additional
cost.

If, through any cause, the Contractor shall fail to fulfill in a timely and proper manner his
obligations under this Contract, or if the Contractor shall violate any of the covenants,
agreements, or stipulations of this Contract, the Owner shall, thereupon, have the right to
terminate this Contract by giving written notice to the Contractor of such termination and
specifying the effective date of such termination. In such event, all unfinished work required
by the Contractor under this Contract shall, at the option of the Owner, be completed or not.

The Contractor may request a maximum of (to be determined) progress payments as work is
completed in accordance with the attached specifications. The request shall be in the form of
an itemized bill for that portion of work completed by the Contractor. All requests for
payment shall be accompanied by a fully executed Lien Waiver, on a form provided by the
Program. Final payment is contingent upon the receipt of a signature of the respective
inspector for which each permit was issued. The Contractor shall be responsible for obtaining
the signatures and presenting them upon final payment.

All claims or disputes between the Owner and Contractor arising out of or related to the work
shall be resolved in accordance with Construction industry arbitration rules of the American
Arbitration Association (AAAY), unless the parties mutually agree otherwise. The Owner and
Contractor shall submit all disputes or claims, regardless of the extent of the work's progress,
to AAA. Notice of the demand for arbitration shall be filed in writing, with a copy to the
other party to this Construction Agreement, and shall be made within a reasonable time after
the dispute has arisen. The award rendered by the arbitrator shall be final, and judgment may
be entered upon it in accordance with applicable law in any court having jurisdiction thereof.
IF the arbitrator's award is in a sum which is less than that which was offered in settlement
by the Owner, the arbitrator may award costs and attorney's fees in favor of the Owner.
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19.

If the award of the arbitrator is in a sum greater than that which was offered in settlement by
the Contractor, the arbitrator may award costs and attorney's fees in favor of the Contractor,

It 1s understood and agreed by the parties hereto that neither party will institute any form of
legal action, including, but not limited to, attaching the assets of the other party, unless and
until it has made a good faith attempt to have the dispute resolved in accordance with the
provisions of this Section. Noncompliance with the conditions precedent constitutes a waiver
of the right to assert said claim.

Section 3 of the Housing and Urban Development Act of 1968 applies to this contract if the
amount of HUD assistance exceeds $200,000 or the contract or subcontract exceeds
$100,000. The Contractor shall, to the maximum extent feasible, provide opportunities for
training and employment in connection with this contract to low income persons residing in
the PMSA relevant to the project t location. The Contractor must make a good faith effort to
fill any job vacancies and training opportunities with low income persons residing in the
PMSA relevant to the project location. Where the preceding applies, contractors must
comply with the following Section 3 Clause:

A. The work to be performed under this contract 1s subject to the requirements of
Section 3 of the Housing and Urban Development Act of 1968, as amended, 12
U.S.C. 1791u (Section 3). The purpose of Section 3 is to ensure that employment
and other economic opportunities generated by HUD assistance or HUD-assisted
projects covered by Section 3, shall, to the greatest extent feasible, be directed to
low- and very low-income persons, particularly persons who are recipients of HUD
assistance for housing.

B. The parties to this contract agree to comply with HUD's regulations in 24 CFR part
135, which implement Section 3. As evidenced by their execution of this contract, the
parties to this contract certify that they are under no contractual or other impediment
that would prevent them from complying with the part 135 regulations.

C. The Contractor agrees to send to each labor organization or representative of workers
with which the Contractor has a collective bargaining agreement or other
understanding, if any, a notice advising the labor organization or workers
representative of the Contractor's commitments under this Section 3 clause, and will
post copies of the notice in conspicuous places at the work site where both employees
and applicants for training and employment positions can see the notice. The notice
shall describe the Section 3 preference shall set for the minimum number and job
titles subject to hire, availability of apprenticeship and training positions, the
qualifications for each; and the name and location of the person(s) taking application
for each of the positions; and the anticipated date the work shall begin.
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21.

22.

D. The Contractor agrees to include this Section 3 clause in every subcontract subject to
compliance with regulations in 24 CFR part 135, and agrees to take appropriate
action, as provided in an applicable provision of the subcontract or in this Section 3
clause, upon a finding that the subcontractor is in violation of the regulations in 24
CFR part 135. The Contractor will not subcontract with any subcontractor where the
Contractor has notice or knowledge that the subcontractor has been found in violation
of the regulations in 24 CFR part 135.

E. The Contractor will certify that any vacant employment positions, including training
positions, that are filled (1) after the Contractor is selected but before the contract is
executed, and (2) with persons other than those to whom the regulations of 24 CFR
part 135 require employment opportunities to be directed, were not filled to
circumvent the Contractors obligations under 24 CFR part 135,

F. Noncompliance with HUD's regulations in 24 CFR part 135 may result in sanctions,
termination of this contract for default, and debarment or suspension from future
HUD assisted contracts.

The Contractor will not discriminate against any employee or applicant for employment
because of race, color, creed, religion, sex, sexual preference, national origin, or mental or
physical disability during the performance of this agreement. The Contractor will take
affirmative action to ensure that applicants are employed, and that employees are treated
during employment, in all employment practices such as the following: employment,
upgrading, demotion or transfer, recruitment, advertising, layoff or termination, rates of pay
or other forms of compensation and selection for training, including apprenticeship, without
regard to their race, color, creed, religion, sex, sexual preference, national origin or mental or
physical disability. This provision will be inserted in all subcontracts for work covered by
this agreement.

In the event of the Contractor's noncompliance with this equal opportunity clause or with any
of the said rules, regulations, or orders, this contract may be canceled, terminated, or
suspended in whole or in part and the Contractor may be declared ineligible for further
contracts in accordance with procedures authorized in Presidential Executive Order 11246, or
by rule, regulations, or order of the Secretary of Labor or as provided by law.

The following applies to all contracts of $10,000.00 or more: SECTION 402 VETERANS
OF THE VIETNAM ERA. AFFIRMATIVE ACTION FOR DISABLED VETERANS AND
VETERANS OF THE VIEINAM ERA. The Contractor will not discriminate against any
employee or applicant for employment because he or she is a disabled veteran of the Vietnam
era in regard to any position for which the employee or applicant for employment is
qualified. The Contractor agrees to take affirmative action to employ, advance in
employment and otherwise treat qualified disabled veterans and veterans of the Vietnam era
without discrimination based upon their disability or veteran status in all employment
practices such as the following: employment upgrading, demotion or transfer, recruitment,
advertising, layoff or termination, rates of pay or other forms of compensation and selection
for training, including apprenticeship.
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23.

24.

25.

26.

27.

28.

29,

30.

The premises herein shall be occupied during the course of the construction work.

No officer, employee or member of the Governing Body of the City of Torrington shall have
any financial interest, direct or indirect, in this contract or the proceeds of this loan.

The Owner and/or City Torrington retains the right to reject any or all bids or any part of any
bid in part or in whole if deemed to be in the best interest of the Owner and/or City
Torrington.

Substitutions of materials from that specified are only allowed on an approved/equal basis.
The Contractor must submit written documentation of the substitute item or matenal for
approval by the Owner and Program prior to making such substitution. Any items or material
substituted by the Contractor without prior written approval of the Owner and Program will
at Contractor's expense be replaced if it is determined not to be equal to the item or material
specified. Any surrounding, adjoining, or dependent items affected by replacement of
unequal substituted material shall also be replaced, reworked, and reinstalled at no cost to the
Owner.

Bids shall contain prices for general categories of work and/or items as specified on the
attached sheets. In the event of a discrepancy between prices listed in the specifications and
those on the cost summary sheet, the prices listed on the specification for that section shall
prevail. In the case of a mathematical error by the Contractor, the correct sum of the
individual line items in the specifications (not in the cost summary) shall be the Contractor's
bid.

All bids shall remain in effect for thirty (30) calendar days.

The Owner will supply all necessary power required by the Contractor at no additional cost
to complete his work. Power shall be limited to the use of existing outlets and shall not
exceed the existing capacity of the system. Power required over the capacity of the existing
electrical system shall be the responsibility of the Contractor. Heating during construction
shall be supplied by the owner.

OTHER PROVISIONS - LEAD BASED PAINT

A. Any and all rehabilitation work under this Agreement will comply with the
requirements of the Federal Lead-Based Paint Poisoning Prevention Act (42 U.S.C.
4831) which prohibits the use of lead-based paint in residential structures constructed
or rchabilitated with Federal Assistance in any form.

The construction or rehabilitation of residential structures with assistance provided
under this contract is subject to the final regulations "Requirements for Notification,
Evaluation and Reduction of Lead-Based Paint Hazards in Federally owned
Residential Property and Housing Receiving Federal Assistance”. The regulation is
at 24 CFR Part 35. It implements sections 1012 and 1013 of the Residential Lead-
Based Paint Hazard Reduction Act of 1992, Title X, of the Housing and Community
Development Act of 1992. Sections 1012 and 1013 amend the Lead-Based Paint
Poisoning Prevention Act of 1971.
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Provided, however, that the Owner shall have sole responsibility for assuring that his
property conforms to the Lead-Based Paint Removal Requirements and the Program
shall not assume any liability whatsoever as a result of identifying volatile levels of
Lead-Based Paint or its removal except insofar as to comply with applicable
environmental regulations.

PUBLIC LAW 91-695 "LEAD-BASED PAINT POISONING PREVENTION ACT"
The Contractor shall adhere strictly to the provisions of the "Lead-Based Paint
Poisoning Prevention Act". Specifically, the Contractor will not utilize lead-based
paint as a finish or undercoat or any other use in or out of residential dwellings
funded in whole and/or part by the Federal Government.

The specifications and drawings, if any, are complimentary. Work described in the
specifications does not necessarily have to appear on the drawings, nor does work described
on the drawings necessarily have to appear in the specifications. The Contractor is
responsible for estimating all work whether described in the specifications, the drawings, or
both. If there is a discrepancy between the drawings and the specifications, the specifications
shall prevail. All work, whether described in the specifications, or the drawings is to be
included in the bid summary sheet by appropriate line item. The contract will only be
awarded to general Contractors bidding on ALL line items.

Section 1 Page 7



ATTACHMENT A

Notice of Cancellation
To be determined

~ You may cancel this transaction without any penalty or obligation, within three business days
from the above date.

If you cancel, any property traded in, any payments made by you under the contract or sale, and
any negotiable instrument executed by you will be returned within ten business days following
receipt by the seller of your cancellation notice, and any security interest out of the transaction
will be canceled.

If you cancel, you must make available to the seller at your residence, in substantially as good
condition as when received, any goods delivered to you under this contract or sale; or you may, if
you wish, comply with the instructions of the seller regarding the return shipment of the goods at
the seller’s expense and risk. If you do make the goods available to the seller and the seller does
not pick them up within twenty days of the date of the cancellation, you may retain or dispose of
the goods without any further

obligation. If you fail to make the goods available to the seller, or if you agree to return the
goods to the seller and fail to do so, then you remain liable for performance of all obligations
under the contract.

To cancel this transaction, mail or deliver a signed and dated copy of this cancellation notice or any
other written notice, or send a telegram to (Contractor Name) at (Contractor Address), (Contractor

City, State, Zip), not later than midnight of (Contract Cancel Date).

I hereby cancel this transaction.

Signed Date
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LEAD PAINT INFORMATION AND LEAD REPORT

LEAD HAZARDS

The contractor will address all lead hazards listed in the enclosed lead report.

If the total cost of the project exceeds $25,000 the contractor carrying out the
work must comply with the licensing requirements established pursuant to
Connecticut General Statute sections 20-474 through 20-476, and the Lead
Licensure and Certification Regulations sections 20-478-1 through 20-478-2. The
contractor carrying out the work must be licensed by the Connecticut Department
of Public Health as a Licensed Lead Abatement Contractor. Employees carrying
out the work must be certified as Lead Abatement Workers. At least one
employee onsite must hold certification as a Lead Abatement Supervisor.

If the location of the rehabilitation project is the residence of a child under the age
of six, then the contractor carrying out the work must comply with the licensing
and certification requirements described in paragraph A, above. The contractor
must also carry out lead abatement work, as described under the Lead Poisoning
Prevention and Control Regulations section 19a-111-1 through 19a-111-11. A
contractor shall not begin work until after the lead abatement work plan has been
approved by the local Director of Health.

If the total cost of the project is under $25,000 the contractor carrying out the
work must comply with the requirements of the U.S. Environmental Protection
Agency’s (EPA) Renovation, Repair and Painting Rule (RRP Rule), as well as
with HUD’s Lead-Safe Work Practices requirements. The company or firm hired
to carry out the work shall hold the credential of “EPA RRP Certified Firm.” An
individual representing that firm, must hold the credential of “EPA certified
Renovator.” Workers onsite must be trained in lead-safe work practices. (Please
note: Although the HUD Lead-Safe Work Practices requirements do not apply to
projects that are below $5,000, the EPA RRP Rule does apply to projects that cost
less than $5,000. Also, the EPA and HUD lead-safe work practices “certifications’
are not equivalent to the licensure and certification requirements of the
Connecticut Department of Public Health.)

Section 2 — Page 1



DISPOSAL

1.

The Contractor shall perform a Toxicity Characteristic Leaching Procedure test,
TCLP, as pursuant to Regulations of Connecticut State Agencies Section 22a-
449(c)-101(a) (1), incorporating 40 CFR 262.24.

The TCLP test will determine the toxicity of the material being disposed of and
classify it as either bulky waste or hazardous waste.

The Contractor shall assume 1in their bid price that the TCLP test will result in the
disposal of the material as bulky waste. In the event that the TCLP test determines
the material to be disposed of as hazardous waste a change order will be
negotiated prior to the disposal.

The Contractor shall provide the Owner, Town and Consultant with copies of the
TCLP test results.

CLEARANCE TESTING

1.

The Contractor shall hire a Licensed Lead Abatement Consultant, who employs a
Certified Lead Inspector or Certified Lead Inspector Risk Assessor to carry out a
re-inspection of the work areca where lead hazards have been controlled or
eliminated. The re-inspection and clearance sampling shall be done only after
completion of the project. If visible debris remains in the work area, the project is
not complete. The licensed lead consultant and certified inspector shall 13sue a
letter of compliance when the lead remediation or lead abatement work, and dust
wipe results are found to be acceptable.

The Contractor shall provider the owner, and town with copies of the dust wipe
clearance results and the letter of compliance.
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BOSTON LEAD COMPANY, LLC

Environmental Training and Assessment
62 Washington Street
Middietown, CT 06457

Lead-Based Paint Inspection

Risk Assessment Report
Abatement Scope of Work in Appendix III

For The Site Located at:
126 Charles Street
Torrington, CT 06790

Prepared For:
Bob Caliolo
L. Wagner & Associates
51 Lakeside Blvd. East
Waterbury, CT 06708
&

Theresa Cannavo
126 Charles Street
Torrington, CT 06790
By:

Joyce Morin, Certified Inspector/Risk Assessor, # 002206/002104
Boston Lead Company, LLC
62 Washington St.
Middletown, CT 06457
860-347-7277
Connecticut License No. 0002105
6/30/2016




126 Charles Street. Torrington, CT 06790
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IBOSTON LEAD COMPANY, LLC

Environmental Training and Assessment
62 Washington Strest
Middietown, CT 06457

Executive Summary

On June 15, 2016, Joyce Morin, a Certified Lead Inspector Risk Assessor with Boston Lead
Company, LLC performed a limited lead-based paint inspection/risk assessment of the
property at 126 Charles Street, Torrington, CT 06790 at the request of the client, Bob
Caliolo, L. Wagner & Associates and the owner, Theresa Cannavo. The dwelling, built in
19440, is a single family house. The purpose of the Risk Assessment was to determine
whether there were toxic lead-based paint hazards or potential hazards and recommend
management strategies to create a Lead-Safe Environment. There is no child under 6 living
in this dwelling. This property may be receiving funds from the City of Torrington Small
Cities Rehabilitation Grant

Lead-based paint and paint hazards were found in the following areas: (1) the exterior -
under siding (2) Entry Doors (3) Cellar and Attached Garage Windows (4) Detached Garage
(5) Front and back porch components (6) Various trim on the interior. Dust hazards were
found on the floor in the front stairway {66.0 ng/ftZ). There were no soil or potential soil
hazards.

Inspector: Joyce Morin
Boston Lead Company, LLC
State of Connecticut License # 002105
Lead Inspector/Risk Assessor
State of Connecticut

Cert # 002206/002104
Inspection Date: June 15, 2016
Property Owner Theresa Cannavo

126 Charles Street
. Torrington, CT 06790

Inspection Site: 126 Charles Street
Torrington, CT 06790

Inspection Description: single family house
Laboratory: Schneider Laboratories
2512 West Cary Street.

Richmond, VA 23220
800-785-5227

PHONE: 860-347-7277 FacsiMmILE: 860-347-8288
OuT OF AREA: 888-541-T277
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Analytical Method: EPA 7420

XRF Analyzer: NITON XLP 300 Serial #: 23135

II. Lead Hazard Results

1. Threshold Standards
Paint:
The Environmental Protection Agency (EPA), the Department of Housing and Urban
Development {HUD) and the State of Connecticut Department of Public Health's allowable
level of lead in paint is less than 0.50% by dry weight. The paint chip analysis was done by
Atomic Absorption Spectrometry {AA).
The X-Ray Fluorescence Analyzer (XRF) is the most common and accepted means of field-
testing for lead in paint. Atomic absorption spectrometry (AAS) is used for paint chip
samples in the laboratory. XRF detects lead through gamma ray technology. Itis designed
to measure the total weight of lead in a measured area. The results are reported in
milligrams per square centimeter (mg/cm2). Most states have set a legal limit for lead in
paint: State of Connecticut DPH uses the equal to or greater than 1.0-mg/cm? is positive for
lead-based paint.

Dust:

The EPA and HUD lead in dust threshold standard is:
Floors 40 pg/ft2
Window Sill 250 pg/ft?
Window Trough 400 pg/ft?

The Department of Public Health for the State of Connecticut lead in dust threshold
standard is:

Floors 40 pg/ft?

Window Sill 250 pp/ft?
Window Trough 400 pg/{t2

Soil:

The Department of Public Health for the state of Connecticut lead in soil threshold
standard, when there are children under six, is:

DPH > 400 ppm - Abatement
EPA/HUD Allowable with action Level in all other properties:
PHONE: 860-347-7277 FACSIMILE: 860-347-8288
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under 6 residing at the property - abatement
21200 ppm -- Abatement of soil hazards

2. List of Location and Type of Identified Lead Hazards:
A lead inspection/risk assessment was performed. Dust and soil hazards were

performed and the results are attached. There was no water sampling.

A. Lead-Based Paint Hazards that require treatments and Interim Control or
Abatement Recommendations

Exterior

- The exterior house is fair condition. The exterior is aluminum siding and trim, if work is
to be done on the exterior; it must be assumed that the substrate underneath the siding

is painted with lead-based paint. The main house windows have been replaced with-
vinyl inserts. Cellar windows have not been replaced, nor have the windows on the
attached or freestanding garage. The attached garage has a new overhead door. The

entry door into the foyer (room 2}, and the garage entry doors on side a & d are original

and painted with lead-based paint. The majority of the front porch components are
painted with lead-based paint except for the stair system. The detached garage and its
components are painted with lead-based paint. There are no children under 6 living in

this house.

The contractor must use lead-safe work practices if any painted surface on the exterior
of the house is affected. The inspection/risk assessment showed that lead-based
hazards (as defined in Title X of the 1992 Housing and Community Development Act)
exist in the following locations:

Location/Component/Surfaces | Side Type of LBP Hazard /Notes Method Suggested Monitor
with LBP Interim | Abatement
Controls
Exterior - Main House
House and Attached Garage
Walls & Trim: Re-
Soffit and Fascia enclose-
Door and Window trim All per
All other house trim Sides DS PS rehab Yes
Porch Components: per rehab
scope R&R-
Wall per
Handrail All Standard rehab
Floor Sides F/1 &DS - Treatments | scope Yes/No
Porch Components:
Columns All LENCAP
Upper Trim & Soffit Sides of or
Ceiling Porch F/I PS Enclose | Yes
Cellar Window Components B&D DS/F/I Standard R&R Yes

PHONE: 860-347-7277
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Treatments
Entry Door Components,
Door, Jamb, Threshold and
kick plate:
Entry Door to Foyer
Entry Doors to Attached All Standard
Garage —Side A&D Sides F/1 & DS Treatments | R& R Yes/No
Attached Garage:
Window Components SideB & Standard
Doors Addressed above D F/1 & DS Treatments | R&R No
Detached Garage - This
garage is in very poor
condition and painted with
lead-based paint - decision on
whether to take it down or PS - and
abate it is up to owner and standard
rehab specialist. All sides | F/1 & DS treatments | Enclose | Yes

1S=Intact Surface DS=Defective Surface F/1=Friction or Impact Surface: PS=Paint Stabilization LENCAP=Liquid Encapsulation
R&R=Remove and Replace: Standard Treatments = Doors or Windows: make substrate whole and werkable, adjust friction surfaces and
paint stabilize

Interior

This house has a living room, dining room, kitchen and mudroom, bath and one bedroom
downstairs and 2 bedrooms and a bath upstairs. The interior is in fair condition, there
appears to be no structural damage; however, all painted surfaces are defective. The living
and dining room are enclosed with paneling and all the trim is unpainted. The bedrooms,
baths, kitchen and mudroom have all painted walls, ceilings and trim. There was a lot of
“stuff” around that made some components inaccessible: they were noted in the inspection.
The inspection/risk assessment showed that lead-based hazards (as defined in Title X of
the 1992 Housing and Community Development Act) exist in the following locations:

Location/Component/Surfaces | Sides Type of LBP | Method Suggested Monitor
with LBP Hazard/Notes

Interim

Controls Abatement | Yes/No
1st Floor

Room 1: Living Room - No Work - items to be placed on management plan

Room 2: Entry and Stair - exterior door component addressed on exterior

Dust Sample: Floor- 66.0 ug/ft2: Specialized Cleaning

Stair and Room Baseboard All Sides | DS PS LENCAP Yes

Closet Door - Strike Side & Standard Strip or

Jamb Side C DS/FI Treatments | Replace Yes/No
PHONE: 860-347-7277 FACSIMILE: 860-347-8288
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Location/Component/Surfaces | Sides Type of LBP | Method Suggested Monitor
with LBP Hazard/Notes

Interim
Controls Abatement | Yes/No
Stair Riser D DS/Impact Enclose Enclose Yes
Room 3: Dining Room
Baseboard AllSides | DS PS LENCAP | Yes
Room 4: Kitchen
Door Component to Cellar Strip or
Strike Side of Door A DS PS Replace Yes/No
Room 5: Enclosed Porch
Painted Wood Trim:
Window Trim - C&D
Ceiling
Upper Trim
Door Casing - C All Sides” | DS PS LENCAP Yes
Enclose or
Porch Decking All Sides | DS/F/I Enclose R&R
Standard Srip or
Door Jamb to Storm Door C F/1 & DS Treatments | Replace Yes/No
Room 6: Upstairs Hall
Baseboard All Sides ! DS PS LENCAP Yes
Room 7: Bedroom Side ACD
Room and Closet Baseboard
Closet Shelf Support All Sides | DS PS LENCAP Yes
Standard Strip or
Door Jamb To Room 6 Side B DS & F/I Treatments | R&R Yes/No
Room 8: Bedroom - Side A
Standard Strip or
Door & Jamb to Room 6 C E/l & DS Treatments | R&R Yes/No
Baseboard All Sides | DS PS LENCAP Yes
Room 10: Bath
Baseboard All Sides | DS PS LENCAP Yes
Standard
Door to Hall Side D F/l Treatments | Strip

B. Management of Remaining Surfaces
There are other painted surfaces that have been tested for lead and are in “intact

condition” and should be monitored and maintained to ensure that no other
deterioration occurs. However, these surfaces are not considered to be “hazards”, using
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the criteria in the 1995 HUD Guidelines for the Evaluation and Control of Lead-Based

Paint Hazards in Housing.

Those surfaces are:

10:15 AM
10:15 AM
10:23 AM
10:24 AM

11:12 AM
11:12 AM
11:13 AM
11:13 AM
11:14 AM
11:14 AM
11:14 AM
11:15 AM
11:15 AM
11:16 AM
11:16 AM
11:16 AM
11:17 AM

11:21 AM
11:22 AM
11:22 AM
11:23 AM
11:23 AM
11:24 AM
11:24 AM
11:25 AM
11:26 AM
11:28 AM
11:28 AM

11:31 AM
11:32 AM
11:32 AM
11:33 AM
11:33 AM

11:42 AM
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Exterior
Exterior
Garage
Garage

Room 1
Room 1
Room 1
Room 1
Room 1
Room 1
Room 1
Room 1
Room 1
Room 1
Room 1
Room 1
Room 1

Room 2
Room 2
Room 2
Room 2
Room 2
Room 2
Room 2
Room 2
Room 2
Room 2
Room 2

Room 3
Room 3
Room 3
Room 3
Room 3

Room 4

Door
Door
Door
Door

Wood
Woaod
Wood
Wood

Detached Garage

Room 1, Living Room

Casing
Stop
Casing
Stop

Baseboard
Casing
Stool
Stop
Casing
Stool
Stool
Casing
Stool
Casing
Casing
Column
Casing

Casing
Door
Door
Casing
Column
Casing
Door
Casing
Casing
Baluster
Newel

Casing
Stop

Casing
Casing

Wall Wood
Window Wood
Window Wood
Window Wood
Window Wood
Window Wood
Window Wood
Window Wood
Window Wood
bBoor Wood
Door Wood
Door Wood
Door Wood
Room 2, Foyer & Stairwell
Docr Wood
Door Wood
Door Wood
Door Wood
Door Wood
Door Wood
Door Wood
Closet Wood
Door Wood
Stair Wood
Stair Wood
Room 3, Dining Room
Window Wood
Window Wood
Window Wood
Door Wood
Door Wood

Casing

Room 4, Kitchen & Dining Area

Door

Wood

Door

Room 5, Enclosed Back Porch
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Intact
intact
intact
Intact

Intact
Intact

Intact

Intact
Intact
Intact
Intact
Intact
Intact
Intact
Intact
Intact
Iniact

Intact
Intact
Intact
Intact
Intact
Intact
Intact
Intact
Intact
Intact
Intact

Intact
Intact
Intact
Intact
intact

Intact
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Positive
Positive
Positive
Positive

Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive

Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive

Positive
Posttive
Positive
Positive
Positive

Positive
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11:46 AM C Room5 Wall Wood wall Intact Positive
11:46 AM D Roomb5 Wall Wood Wall Intact Positive
11:46 AM D Room5 wall Wood Baseboard Intact Positive
Room 6, Upstairs Hall
11:57AM C Roomb Window Wood Casing Intact Positive
11:57AM C Roomb Window Wood Stool Intact Positive
11:58 AM C Roomb Window Wood Stop Intact Positive
11;:58AM A Roomb6 Door Wood Casing Intact Positive
11;56AM B Roomb Door Wood Casing Intact Positive
12:00PM € Roomb Door Wood Casing Intact Positive
12:.01PM C Roomb Stair Wood Newel Intact Positive
12:01PM C Roomb Stair Wood Newel Intact Positive
12:01PM C Room6 Stair Wood Bailuster Intact Positive
Room 7, Bedroom Sides ACD
12:04 PM A Room7 Window Wood Casing Intact Positive
12:05PM D Room7 Window Wood Casing Intact Positive
12205PM B Room7 Door Wood Casing intact Positive
Room 8, Bedroom Side A
12:10PM A Room 8 Window Wood Casing Intact Positive
12:11PM A Room38 Window Wood Stool Intact Positive
12:11PM A Room@8 Window Wood Stop Intact Positive
12:11PM C Room 8 Door Wood Casing intact Positive
12:12PM C Room 8 Door Wood Casing Intact Positive
12:12PM  C Room 8 Door Wood Jamb intact Positive
12:12PM C Room 8 Door Wood Door Intact Positive
12:12PM C Room &8 Door Wood Door Intact Positive
12;13PM C Room38 Closet Wood Casing Intact Positive
12:13PM C Room 8 Closet Wood Casing Intact Positive
12:13PM C Room3 Closet Wood Sh. Supp.  Intact Positive
Room 9, Bedroom Sides AB
12:16PM D Room 9 Wall Wood Baseboard Intact Positive
12:16PM A Room?9 Window Wood Casing Intact Positive
12:16PM A Room?9 Window Wood Stool Intact Positive
12:16PM A Room$9 Window Wood Stop Intact Positive
12:18PM D Room 9 Door Wood Casing Intact Positive
Room 10, Bath
12:25PM D Room 10 Door Wood Door Intact Positive
12:25PM D Room 10 Door Wood Door Intact Positive
12:25PM D Room 10 Door Wood Door Intact Positive

3. Disclosure Regulations

A copy of this complete report must be made available to new lessees (tenants) and/or
must be provided to purchasers of this property under Federal law before they become
obligated under any future lease or sales contract transactions {Section 1018 of Title X -

PHONE: 860-347-7277 FAcCSIMILE: 860-347-8288
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found in 24 CFR Part 35 and 40 CFR Part 745), until the demolition of this property.
Landlords (Lessors) and/or sellers are also required to distribute an educational
pamphlet developed by the EPA entitled “Protect Your Family From Lead in Your Home”
and include standard warning language in their leases or sales contracts to ensure that
parents have the information they need to protect their children from LBP hazards.

4. Limitations of the Survey and Report

This report makes no presumption or presentations about other materials located behind
walls, under floors or found once any demolition begins or materials associated with other
structures located at this address.

This report does not make any claims about the surfaces in the structure that are of the
same type of material, but which were not themselves tested.

As a specific example of this limitation, if only one window in a room were tested, its
results cannot be presumed to be applicable to other windows in that (or any other) room.
If any assumptions are to be made from the results of this report, they are made in favor of
treating an area as if it were lead-based painted.

Building Condition Form
Building Condition Ferm

Condition Yes

Roof missing parts of surfaces (tiles, boards, etc.)

Roof has holes or large cracks

Gutter or downspouts broken

P [ 2

Chimney masonry cracked, bricks loose or missing,
obviously out of plumb

>

Exterior or interior walls have obvious large cracks or
holes requiring more than routine painting

Exterior siding has missing boards or shingles

Water stains on interior walls or ceilings

Plaster or drywalls deteriorated

el e

Two or more windows or doors broken, missing or
boarded up

Porch or steps have major elements broken, missingor | X
boarded up

Foundation has major cracks, missing material, X
structural leans or visibly unsound

Total 1 10

If the “yes” column has 2 or more checks, the dwelling is considered to be in poor condition
for the purposes of a risk assessment. However, specific conditions and extenuating
circumstances should be considered before determining final condition of the building and
the appropriateness of a lead hazard screen. '

PHONE: 860-347-7277 FacsIMILE: 860-347-8288
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Lead Hazard Control Options

1. Control Officer

1) Name of Individual in Charge of Future Lead-Based Paint Hazard Control:
Theresa Cannavo
2) Recommended Changes to Work Order System and Property Management.

The existing and future work order system is an informal verbal one. If painted surfaces
will be disturbed during a particular repair job, the painted surface should be tested to
determine if it has lead-based paint on it. If it does (or if testing is not completed), the
maintenance worker should take the necessary precautions by wetting down the
surface and performing cleanup. If the surface area is large or if the work will generate
a significant amount of dust, clearance testing should be completed before residents
move back into the room. The table in Appendix [ can be used as a general guide in
determining whether maintenance jobs are likely to be high risk or low risk. When
work is assigned, the owner or worker should determine whether or not the job is low
or high risk and adopt protective measures as needed.

When work is assigned, the owner or worker should determine whether or not the job
is low or high risk and adopt protective measures as needed. In addition:

Additional Regulations as of April 22, 2010 (for all residential properties built before 1978 without
Lead Abatement Orders issued by the Local Board of Health and/or any childcare center or school
built before 1978): Any work performed on the property that has not been tested and/or confirmed
negative for lead-based paint must be carried out using Lead-safe work practices. All work must be
performed by an EPA Certified Firm using an EPA Certified Renovator to perform the work and direct lead-
safe work practices.

2. Recommendations and General Specifications

1) Repairs Prior To Abatement or Remediation
PLEASE NOTE:

« Water Leaks: Must be corrected prior to abatement regardless of the method of
abatement. Uncorrected water leaks can cause encapsulating material to fail if the
underlying lead painted surface deteriorates. Moisture can also cause paint on
stripped surfaces (and unabated surfaces) to fail and expose lead residue that may
remain on the substrate after stripping by heat, caustic chemicals, solvents or
scraping.

 Heating Systems: Inadequate heat after abatement may lead to failure of
encapsulants and paint. Therefore heating systems must be repaired. Prior to
abatement forced air systems must be shut down and sealed to prevent transport of
lead contamination from the abatement area to other areas of the residence.

* Electricity: Lack of electricity on the site can impede abatement because of
inadequate lighting and may limit the options that are available for on-site paint
removal. Electricity must be restored,

PHONE: 860-347-7277 FACSIMILE: 860-347-8288
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2) Lead Hazard Control Techniques to be used;

The Department of Housing and Urban Development’s Requirements for
Notification, Evaluation and Reduction of Lead-Based Paint Hazards in Federally
Owned Residential Property and Housing Receiving Federal Assistance, 24 CFR
Parts 35 et al, more commonly known as the 1012/1013 Rule was used in
determining the Lead Hazard Control Options, training requirements, cleaning and
clearance requirements, and ongoing Lead-Based Paint Maintenance and
Reevaluation Requirements at 126 Charles Street, Torrington, CT 06790. However,
when there are children under six living in the apartments and/or at least one child
with an elevated blood lead level, abatement of defective, friction and/or chewable
surfaces is required under the State of Connecticut Regulation, Section 19a-111-
1 through 19a-111-11. This inspection/risk assessment addresses the lead
hazards found, however it does not address any code violations there may be. Itis
recommended that when and if there are any code violations they be assumed that
there is lead-based paint present and that Lead-Safe Work Practices are used. The
alternative is that the paint be inspected in the specific areas where the violations
are addressed. Lead Testing and a Risk Assessment was done and no children
under six live in the dwelling.

An EPA Certified Firm with EPA Certified Renovators must perform Interim
Controls and any lead work on assumed surfaces. Any abatement work must
be performed by State of CT DPH Licensed Lead Abatement Contractors with
Certified Abatement Supervisors and Workers.

A. Interim Controls: Interim controls are a set of measures designed to temporarily reduce
human exposure or likely exposure to lead-based paint hazards. Interim controls include
repairs, maintenance, painting, temporary containment, specialized cleaning, ongoing
monitoring of lead-based paint hazards or potential hazards, and the establishment an
operation of management and resident education programs. All interim control strategies
require worksite preparation, cleaniip, waste disposal, clearance testing, record keeping,
and, if applicable, monitoring. Individuals performing interim controls must be trained in
Lead-Safe Work Practices or certified.

i. SPECIALIZED CLEANING

Wet clean all surfaces with a lead specific detergent. Then vacuum the surfaces using

HEPA filtered vacuum equipment. Utilize wet methods and HEPA vacuuming

techniques as described in OSHA 29 CFR 1926.62.

ii. PAINT STABILIZATION

¢ Remove surface dust, dirt, mildew, scale, rust or other debris by misting with lead-
specific detergent solution. Remove loose paint using wet scraping methods until a
sound surface is achieved. Dry scraping is prohibited. Remove unsound substrate
not firmly adhered and repair with an appropriate patching material. After scraping,
wet sand surfaces to smooth any rough edges/areas.

PHONE: 860-347-7277 FACSIMILE: 860-347-8288
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e Apply at least two (2} coats consisting of primer and paint/liquid encapsulant to
areas where paint has been removed to fully stabilize the surface. Exterior surfaces
shall match surrounding color schemes (if needed). Color is to be approved by
OWIer.

iii. STANDARD TREATMENTS - WINDOWS

e Stabilize the paint on the window component surfaces as noted above.

e Install channel guides between the sashes and stops/parting beads/jambs to reduce
or eliminate rubbing and friction impact. Channel guides may be one or two-piece
systems of vinyl, coil stock or other suitable material to effectively line the window
jamb/stop/parting bead channel and sashes to eliminate friction to the painted
surfaces.

¢ (lean the window wells and sills utilizing specialized cleaning techniques as noted
above. Cover the window wells with aluminum coil stock

iv. STANDARD TREATMENTS - DOORS

o Stabilize the paint on the door component surfaces listed in the scope of work as
noted in 2.10.2.

» Eliminate rubbing and friction impact by using methods such as: Re-hanging the
door and/or plane the top, bottom and strike side surfaces of the door edges

¢ Ifdoor and/or stop is listed: install impact bumper pads or strip material on the
door or stop to eliminate impact damage to paint coating, but allow door to close
and latch/lock properly. Bumper pads or strip material shall be permanently
attached by tacking, nails, screws, etc. {No glue or adhesive backing strips.) If door
stops are easily removed {attached to surface of jamb) then it is recommended to
simply replace them.

¢ Install door stops on the door hinges and/or baseboards to eliminate impact
damage to the door/walls when opening.

v. COVERINGS

e Stabilize the paint on the door component surfaces listed in the scope of work as
noted above.

¢ Cover the surface with an appropriate material which will reduce/eliminate friction
and impact damage. Such materials may include aluminum coil stock, luan board,
indoor/outdoor carpeting, vinyl flooring, stair treads/risers, polyurethane floor
varnish, aluminum/vinyl siding, etc. Ensure the covering material is properly
secured to the substrate below using adhesive, screws, caulk, etc.

o (Covering of stair step treads/risers/landings shall typically incorporate the
following techniques as specified: Paint stabilization followed by carpeting, covering
the entire tread /riser and landing surfaces; or paint stabilization followed by
installing vinyl/rubber stair treads (with a bull nose) which cover the entire
step/tread, and vinyl/rubber or luan panels which cover the entire riser and/or
landing surface.

vi. SOIL TREATMENTS (COVERINGS)

e Remove visible accumulations of paint chips from soil, paved walkways, patios and

driveways using specialized cleaning techniques as noted above

PHONE: 860-347-7277 FacsIMILE: 860-347-8288
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s Covering with mulch, stone, or equivalent: apply weed block, cover bare soil with 4-
6 inches of suitable cover material, and if not present, add edging material to contain
material.

» Covering with soil/seed, sod, etc.: prepare soil for seed uptake or add 1-2 inches of
top soil, add seed /fertilize mixture, and cover with hay to protect (unless product
does not require). Owner is responsible for watering.

. Abatement: Abatementis a measure or a set of measures designed to eliminate lead-
based paint hazards or lead-based paint permanently. {Permanent is defined as at least 20
years effective life.) All abatement strategies require worksite preparation, cleanup, waste
disposal, post-abatement clearance testing, record keeping, and, if applicable, monitoring.
Individuals performing abatement activities must be trained, certified and licensed.

i. CHEMICAL PAINT REMOVAL

s Protect adjacent surfaces from damage from chemical removal. Maintain a portable
eyewash station in the work area and provide proper respiratory protection to
protect against vapors from chemical agents.

s Apply chemical {solvent or caustic) stripper in quantities, manner and for durations
specified by manufacturer. Scrape lead based paint from surface down to bare

. substrate with no trace of residual pigment. Use sanding, hand scraping, and dental
picks to supplement chemical methods as required to remove residual pigment.

» Apply neutralizer compatible with substrate and chemical agent to substrate
following removal in accordance with manufacturer’s instruction.

ii. MECHANICAL PAINT REMOVAL

e Protect adjacent surfaces from damage from abrasive removal techniques.

e Provide sanders, grinders, rotary wire brushes, or needle gun removers equipped
with a HEPA filtered vacuum dust collection system. Cowling on the dust collection
system for orbital-type tools shall be capable of maintaining a continuous tight seal
with the surface being abated. Cowling on the dust collection system for
reciprocating-type tools shall promote an effective vacuum flow of loosened dust
and debris. Inflexible cowlings may be used on flat surfaces only. Flexible contoured
cowlings are required for curved or irregular surfaces.

» Provide HEPA vacuums that are high performance designed to provide maximum
static lift and maximum vacuum system flow at the actual operating vacuum
condition with the shroud in use. The HEPA vacuum shall be equipped with a
pivoting vacuum head.

» Remove all lead based paint from surface down to bare substrate with no trace of
residual pigment. Use chemical methods, hand scraping, and dental picks to
supplement abrasive removal methods as required to remove residual pigment.

* Perform wet scraping by using a spray bottle or sponge attached to a paint scraper.
Wet scraping shall be utilized to prepare surfaces prior to paint film stabilization or
encapsulation. Scraper blades should be kept sharp. After scraping, and prior to
encapsulation, wet sand surfaces to smooth any rough areas. Stripped surfaces shall
then be primed and painted with at least two coats of paint, Benjamin Moore®© or
equal, to match surrounding color schemes. Color is to be approved by owner.

PHONE: 860-347-7277 FACSIMILE: 860-347-8283
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iii. PROHIBITED PAINT REMOVAL METHODS

The use of heat guns at temperatures above 700 degrees Fahrenheit to remove LBP.
The use of sand, steel grit, water, air, CO2, baking soda, or any other blasting media
to remove LBP.

Dry hand scraping, sanding, wire brushing.

Power tool assisted grinding, sanding, and/or cutting of LBP without the use of
cowled HEPA vacuum dust collection systems.

Burning, busting of rivets, and/or torch cutting of materials coated with LBP. Where
cutting, welding, busting, or torch cutting or materials is required, pre-remove the
LBP in the affected area.

Use of chemical strippers containing methylene chloride. Use of caustic based
strippers on aluminum or wood

iv. LEAD ENCAPSULATION

Remove surface dust, dirt, mildew, scale, rust or other debris by scrubbing with
lead-specific detergent solution and rinsing. Remove loose paint using wet scraping
methods until a sound surface is achieved. Dry scraping is prohibited. Remove
unsound substrate not firmly adhered and repair with an appropriate patching
material.

Remove and reinstall or protect electrical receptacles, hardware, and wall mounted
objects from being painted-over by encapsulant. Protect adjacent finishes from paint
splatter or other damage.

Prior to application of encapsulants, perform the tape, X-cut tape and patch tests in
accordance with the CTDPH guidance document information on Applying Liquid
Encapsulants to Interior Surfaces for Property Owners and Lead Professionals to
determine if the surface is suitable for encapsulation.

Apply encapsulant in a continuous coat in accordance with the manufacturer’s
recommendations. Number of coats, wet and dry mil thickness, and application
temperature are as specified in the manufacturer’s instructions for application.
Encapsulant shall be approved by the CTDPH for use (i.e. on the CTDPH Registry of
Authorized Encapsulant Products). Use encapsulants only on substrates and
locations approved for use in the manufacturer’s instructions. Encapsulants
proposed for exterior use shall be approved for exterior use on the CTDPH Registry.
All encapsulants shall contain a taste deterrent such as BITREX®.

New coats of paint or primer, wall paper cover and contact paper cannot be used as
encapsulants. [CTDPH Section 19a-111-4{c)(3)] Application of encapsulants to
friction or impact surfaces is prohibited.

Exterior items such as: gutter system components, shutters, and/or any other type

-of material or component installed over LBP, shall be removed prior to

encapsulation and re-installed without causing damage to building and/or removed
component. Contractor shall not attempt to remove any service connections such as
meters, boxes, and main service lines.

Exterior surfaces shall also be painted with at least two coats of paint, Benjamin
Moore® or equal, to match surrounding color schemes (if needed). Color is to be
approved by owner.

v. COMPONENT REPLACEMENT

PHONE: 860-347-7277 FACSIMILE: 860-347-8288
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s Wet down components which are to be removed to reduce the amount of dust
generated during the removal process.

+ Remove components utilizing hand tools, and follow appropriate safety procedures
during removal. Remove the building component by approved methods which will
provide the least disturbance to the substrate material. Do not damage adjacent
surfaces.

¢ [Initiate cleanup immediately after component removals have been completed.
Remove any dust located behind the component removed utilizing specialized
cleaning techniques.

¢ Installed components shall be primed and painted with at least two coats of paint,
Benjamin Moore or equal, to match surrounding color schemes. Color is to be
approved by owner.

vi. ENCLOSURE

s Ensure all surfaces to be enclosed are free of dirt, dust, mildew, scale, rust or other
debris by cleaning with lead-specific detergent solution. Properly remove all loose
or peeling paint and wash down the surface with a lead specific detergent. Repair all
substrate damage with an appropriate patching material.

e Label all LBP containing surfaces prior to enclosure.

» Cover the surface with an appropriate permanent material which will eliminate
contact with the painted surface. See Item H below for material specifications.

e Enclosure of stair step treads/risers/landings shall incorporate one of the following
techniques as specified: Liquid encapsulation followed by carpeting covering the
entire tread/riser and landing surfaces; or paint stabilization followed by installing
vinyl/rubber stair treads (with a bull nose) which cover the entire tread, and
vinyl/rubber or luan panels which cover the entire riser and/or landing surface.

. e Ensure all enclosure materials are properly fastened to existing substrate below
using, adhesive, screws, etc. Do not damage adjacent surfaces. All seams shall be
caulked using appropriate (interior/exterior) high quality caulk that can be painted
over.

e If enclosure of siding and trim/soffits/etc. is specified replace LBP components of
attic vents or combination of gable and soffit vent to meet ventilation requirements
of roof and attic.

vii. SOIL ABATEMENT

s Remove the top 3-6 inches of soil. New soil and/or any replacement materials
(mulch, stone, etc.) shall be certified as containing less than 400 milligrams of lead
per kilogram of soil when analyzed by AAS.

e Ifsoil is replaced with clean soil then follow with reseeding as listed above.

Identify which correction technique(s) will be used on the attached forms (See
Summary Scope of Work, Appendix [V). General strategies for correction are paint
stabilization, placement of barriers, restriction of access, and removal and replacement
of components. Please note all techniques must be performed using lead-safe work
practices.

PHONE: 860-347-7277 FACSIMILE: 860-347-8288
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3. Work Practices

The contractor and/or owner is responsible for using the best available engineering
controls to reduce the potential for emissions to the exterior of an abatement area.
Engineering controls may include but are not limited to, proper containment and control
of the abatement area(s), provision of negative pressure within containment area(s), use
of wet scraping/wet sanding methods and use of vacuum HEPA attached power tools.
Items that must be taken into consideration are: room/area preparation, worker
protection, surface preparation, clean up, and waste disposal.

4. Work Area Preparation: Interior and Exterior

All applicable factors listed below must be addressed during the work area
preparation. '

All Furniture, toys, and personal items must be removed from the project
area.

Cover and seal all non-work surfaces with 6-mil polyethylene as follows:

» Iflarge pieces of furniture cannot be moved from the work area these items will be
covered as well.

* Non-movable objects.

= Air heating and conditioning systems will be turned off and air intake and exhaust
systems will be seated with polyethylene and duct tape.

=  Entrances to Project areas.

= Floors.

» Exterior work areas will have polyethylene extending three (3) feet per story being
abated with a minimum of five (5) feet and a maximum of twenty (20) feet. For
liquid waste, extend the end of the polyethylene a sufficient distance to contain the
runoff and raise the outside edge of the sheets to trap liquid waste. Erect vertical
shrouds if necessary to prevent any dust release to the neighboring areas.

5. Lead Hazard Reduction and/or Abatement: See Scope of Work and/or Section ZA
above in this report.

6. Final Cleaning:

Three-step process — After completion of all lead hazard reduction activities, wet
- mist, fold and remove all containment 6-mil poly and place in 6 mil. Plastic garbage
bags, goose neck and then tape shut. HEPA vacuum all visible surfaces including
walls, floors and ceilings from the top down. Detergent scrub all horizontal surfaces
in small sections using a 3-bucket system, (Wash, Rinse and Dirty Water Buckets)
changing rinse water every 250 SF. Completely rinse with clean water and clean
equipment, After surfaces are dry, HEPA vacuum all visible surfaces except ceiling.

7. Clearance:

PHONE: 860-347-7277 FacsiMILE: 860-347-8288
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Prior to final acceptance of the lead hazard reduction work and all rehab. Work, the
property shall be visually inspected for any remaining paint chips, dust and debris
and lead dust wipe samples shall be obtained from floors, window sills and window
wells. Dust samples must be below the thresholds of:

Floors 40 pg/ft2
Window Sill 250 pg/fi?
Window Trough 400 ug/ft2

Because the exterior trim is leaded; random window wells {one on each side) should
be tested on the exterior once the project is completed.

Reevaluation and Monitoring Schedule

The dwelling will be clearance tested after the work has been completed to make certain
that it was effective. After the work has been completed and clearance established, a
certificate of Lead-based Paint Compliance will be appended to this report.

The owner will be responsible for monitoring surfaces with lead-based paint to ensure
surfaces do not become defective. The owner must also include in their monitoring any
lead based paint surfaces that are enclosed to ensure that the enclosure has not become
defective and exposed the lead based painted surfaces. Monitoring will be done formally, at

least, on a yearly basis.

Surfaces painted with a liquid encapsulant will be monitored on a monthly basis for the
first 6 months, and annually thereafter.

The owner will ensure that anyone who is called in to do maintenance (i.e. electricians,
plumbers etc.) on any enclosed or intact leaded surface will be notified that they are
working on a leaded surface. This notification must be in writing.

Additional Regulations as of April 22, 2010 (for all residential properties built before 1978 without
Lead Abatement Orders issued by the Local Board of Health and/or any childcare center or school
built before 1978): Any work performed on the property that has not been tested and/or confirmed
negative for lead-based paint must be carried out using Lead-safe work practices. All work must be
performed by an EPA Certified Firm using an EPA Certified Renovator to perform the work and direct lead-

safe work practices.

1. Method of Resident Notification of Results of Risk Assessment and Lead Hazard
Control Program;

The summary of this report will be provided by the owner to the residents in the
dwelling. The brochure in the Appendix will be provided to the residents. (Done)
The dwelling will be tested after the work has been completed to make certain that
it was effective. After the work has been completed and clearance established, a
certificate will be appended to this report.

PHONE: 860-347-7277 FACSIMILE: 860-347-8288
OUT OF AREA: 888-541-7277
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2. Signatures (Risk Assessor and Owner), Date and Certificate of Lead-Based Paint
Compliance when remediation is complete

Theresa Cannavo Owner

Joyce Morin, Risk Assessor, Boston Lead Company, LLC

PHONE: 860-347-7277 FACSIMILE: 860-347-8288
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Appendix I: Tables of Risk and Protective Measures

Tables of High- and Low-Risk Job Designations for Surfaces known

to have Lead-Based Paint
&

Summary of Protective Measures for Low-Risk and
High-Risk Jobs

PHONE: 860-347-7277 FacsIMILE: 860-347-8288
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Table (Taken from HUD Guidelines)
Summary of Low- and High-Risk Job Designations for Surfaces Known or
Suspected to Have Lead-Based Paint

Job Description Low Risk High Risk*

Repainting (includes surface preparation) Vv
Plastering or wall repair v
Window repair v
Window pane or glass replacement only v

Water or moisture damage repair (repainting

and plumbing) v
Door repair v

Building component replacement v
Welding on painted surfaces v
Door lock repair or replacement Vv

Electrical fixture repair v

Floor refinishing N
Carpet replacement v
Grounds keeping N

Radiator leak repair V

Baluster repair (metal v
Demolition V

* High-risk jobs typically disturb more than 2 square feet per room. If these jobs
disturb less than 2 square feet, then they can be considered low-risk jobs.

PHONE: 860-347-7277 FACSIMILE: 860-347-8288
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Summary of Protective Measures for Low-Risk and High-Risk Jobs

Protective Measure Low Risk High Risk
Worksite preparation with Plastic sheeting no less Whole floor, plus simple
plastic sheeting (6 mil thick) than 5 feet by 5 feet airlock at door or tape door

immediately underneath shut
work area
Children kept out of work area Yes Yes
Resident relocation during No Yes
work
Respirators Probably not necessary Recommended
Protective clothing Probably not necessary Recommended

Note: Protective shoe coverings
are not to be worn on ladders,
scaffolds, etc.

Personal hygiene {enforced Required Required

hand washing after job)

Showers Probably not necessary Recommended

Work practices Use wet methods, except Use wet methods, except
near electrical circuits near electrical circuits

Cleaning HEPA vacuum and wet HEPA vacuum/wet
clean with suitable wash/HEPA vacuum the

detergent around the work | entire work area
area only (2 linear feet
beyond plastic)

Clearance Visual examination only Dust sampling during the
preliminary phase of the
maintenance program and
periodically thereafter (not
required for every job)

Employers must have objective data showing that worker exposures are less than the
OSHA Permissible Exposure Limit of 50ug/m3 if respirators and protective clothing will
not be provided.

If residents are present, the work area should be sealed off so that leaded dust does not
enter the living area. Any furniture present should be moved or covered with plastic.
The possible presence of lead-based paint should be considered in all repair and
maintenance work.

Limited lead-based paint testing and sampling was completed and lead based paint was
identified on the interior and exterior of the house. .

An EPA Certified Firm with EPA Certified Renovators must perform Interim Controls
and any lead work on assumed surfaces. Any abatement work must be performed by
State of CT DPH Licensed Lead Abatement Contractors with Certified Abatement
Supervisors and Workers.

PHONE: 860-347-7277 FAcsIMILE: 860-347-8288
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Appendix II: Lead-Based Paint Testing Report
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Z&BOSTON LEAD COMPANY, LLC
Environmental Training and Assessment

62 Washington Sireet
Middietown, CT 06457

Lead-Based Paint Survey Report

For The Site Located at
126 Charles Street
Torrington, CT 06811

By:
Joyce Morin, Certified Inspector, #002209
Boston Lead Company, LLC
62 Washington St.
Middletown, CT 06457
860-347-7277
Connecticut License No. 0002105
June 23, 2016
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BOSTON LEAD COMPANY, LLC
Environmental Training and Assessment

62 \Washi S
Middetown. CT 06457

Report #: P-06152016

Property: 126 Charles Street

Torrington, CT 06811

Inspection For: Theresa Cannavo
126 Charles Street
Torrington, CT 06790

&

Bob Caliolo
L. Wagner & Associates
51 Lakeside Blvd. East
Waterbury, CT 06708

Contact number:
Inspection Date: June 16, 2016
Instrument Type: XRF: Niton XLp ‘Serial: 23135
Action Level: 1.0 mg/cm?
Inspector: Joyce Morin
Operator’s License #: State of Connecticut

Lead Inspector Lic. #:002209

<

Signature: ()‘m A m@/@’i’m Date: June 23,2016

of Bostor Tead fo, LLC - CT Lic #: 2105
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BOSTON LEAD COMPANY, LLC

Environmental Training and Assessment
62 Washingion Street
Middletown, CT 06457

On June 16, 2016, Joyce Morin, Certified Lead Inspector with Boston Lead Company, LLC
performed lead testing of the property at 126 Charles Street, Torrington, CT for the owner of the
property, Theresa Cannavo and the Client; Bob Caliclo, Rehab specialist for L. Wagner &
Associates. The purpose of this lead survey was to determine if there is any lead based paint (LBP)
and paint hazards present on the interior and exterior of the house. Lead-in-dust and lead-in-soil
samples were taken and the results are attached.

Executive Summary

Description of Property

_The dweliing is a single family house built in 1940 that is in good condition. The exterior walls are
covered with vinyl siding with vinyl trim. Al of the windows have been replaced with vinyl
replacement windows except for the garage windows and cellar windows as well as a small portion of
an old window still present in the kitchen, side B above a new vinyl replacement window. There is a
front porch that is covered but not enclosed. There is an attached garage and a second garage that
is not attached. The attached garage has a new overhead door; however, there is an entry door on
the A-Side that is old, defective and painted with LBP

The intertior is in excellent condition. There is an enclosed back entryway, living room, kitchen, foyer
and dining room on the first floor and three bedrooms and a bath on the second floor. On both floors,
the baseboards are mostly defective/positive for Iead-in-paint due to the rubbing of the
covering/removal as are the risers in the stairwell.

Lead Based Paint Determination

“Toxic level of lead”, as defined in the State of Connecticut Regulation of Department of Public
Health: The Lead Poisaning Prevention and Control Regulations, means a level of lead that “ when
present in a dried paint, plaster or other accessible surface in a dwelling or a facility that is used for
child day care services, contains greater that 0.50% percent lead by dry weight as measured by
flame atomic absorption spectrophotometry (FAAS), graphite furnace atomic absorption
spectrophotometry (GFAAS), inductively coupled plasma-atomic emission spectrophotometry (ECP-
AES) or another testing protocol deemed acceptable by the commissioner by a laboratory approved
by the department for lead analysis, or equal to or greater than 1.0 milligrams lead per square
centimeter of surface as measured on site by an X-Ray fiuorescence analyzer or another testing
protocol deemed acceptable by the commissioner.

Toxic Level of Lead Survey Procedure and Report Format

The lead inspection consists of testing applicable painted surfaces utilizing an XRF instrument to
identify the presence or absence of toxic levels of lead.

PHONE: 860-347-7277 FACSIMILE: 860-347-8288
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To read the inspection report, identify the area by way of buiiding side. Letter A, B, C, or D identifies
the location of each surface. These letters correspond to the side of the building on which the
surface is situated. A is the front side of the building, B, C, and D then continue clockwise around the
building.

C

A
Strael Side

Several columns make up the body of the report:

No. The reading # of this individual report
Flr Floor Level '

Side Side of Building

Room Room Identifier

Stre Structure: Component

Sub Substrate

Feat The area on the component

Cond. Condition of the paint

Results Positive — Negative or inconclusive
Pbc Content reading of Lead based paint

The X-Ray Fluorescence Analyzer (XRF) is the most common and accepted means of field-testing for lead in
paint. Atomic absorption spectrometry (AAS) is used for paint chip samples in the laboratory. XRF detects lead
through gamma ray technology. It is designed to measure the total weight of lead in a measured area. The
results are reported in milligrams per square centimeter (mg/em?2). Most states have set a legal limit for lead in
paint. Connecticut uses the 1.0-mgfcm? threshold.

Toxic Level Lead Paint Survey

The following areas were found to contain Lead-Based Paint;
See Positive Results and Lead Dust and Soil Laboratory Reports

Limitation and Uses of Inspection Data

This survey was limited to the building as specified above. This repert makes no presentations about
other materials located behind walls, under floors and maierials associated with other structures
located at that address, or found once demolition of components begins.

This report does not make any claims about the surfaces in the structure that are of the same type of
material, but which were not themselves tested.

As a specific example of this limitation, if only one door casing in a room where there were three door
casings, its results cannot be presumed to be applicable to other windows in that (or any other) room.
If any assumptions are to be made from the results of this report, they would have to be made in
favor of treating an area as if it were painted with lead-based paint as a “universal precaution”.

Use of this Report:

PHONE: 860-347-7277 FacCsIMILE: 860-347-8288
OuT OF AREA: 888-541-7277



126 Charles Street, Torrington, CT Page |2

This report cannot be used as a lead abaiement or management plan. Rather it alerts lead
abaterment planners, lead abatement contractors, health officials, owners and tenants to all surfaces
that must be treated with care or subjected to abaterment or risk hazard reduction activities. The data
in this report could only become part of a lead abatement or management plan if it were 1o be
augmented by;

1. assumptions that all non-tested areas were lead-based paint or,

2. with additional testing to determine each specific area, as it will be addressed in

the lead abatement or management plan.

Requlatory Issues

The State of Connecticut has specific laws governing the detection and removal of Lead-Based Paint hazards
found in residential units built before 1978 with a child under 6 residing in the dwelling. The laws are called The
State of Connecticut L ead Poiscning Prevention and Control Regulations 19a111-1 through 19a 111-11.

Other Requlatory issues are:

29 CFR 1926.62, OSHA’s Occupational Exposure to Lead, regulates lead activity.

40 CFR 745, EPA’'s Lead Requirements for Lead Based Paint Activities.

24 CFR 35 subpart B-R, The Lead Safe Housing Rule: Requirements for Natification, Evaluation and Reduction
of Lead-Based Paint Hazards in Federally Owned Residential Property and Housing Receiving Federal
Assistance

)
%

Penelope graig

Inspector/Risk Assessor, CT. Cert # 02104
Boston Lead Company, LLC Lic. # 002105

Note: This inspection must be transferred with ownership of the property upoh transfer of title.

The federal Residential Lead-Based Paint Hazard Reduction Act, 42 U.S.C. 4852d, requires sellers and landiords of most
residential housing built before 1978 to disclose all available records and reports conceming lead-based paint and/or lead-
based paint hazards, including the test resulis contained or referenced in this notice, to purchasers and tenants at the time of
sale or lease or upon lease renewal, This disclosure must oceur even if hazard reduction or abatement has been completed.
Failure to disclose these test results is a violation of the U.S. Department of Housing and Urban Development and the U.S.
Environmental Protection Agency regulations at 24 CFR Par 35 and 40 CFR Part 745 and can resulf in a fine of up o
$11,000 per violation. To find out more information about your obligations under federal lead-based requirements, call 1-800-
424 EAD.

Additional Regulations as of April 22, 2010 {for all residential properties built before 1978 without Lead
Abatement Orders issued by the Local Board of Health and/or any childcare center or school built before
1978): Any work performed on the property that has not been tested and/or confirmed negative for lead-based
paint must be carried out using Lead-safe work practices. All work must be performed by an EPA Certified
Firm using an EPA Certified Renovator 1o perform the work and direct lead-safe work practices.

PHONE: 860-347-7277 FacsimILE: 860-347-8288
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Positive Reading Summary

The following pages are a summary of all positive readings determined during the
inspection, on both interior and exterior surfaces. It should be assumed that any similar
component in the same room or area is also positive for LBP.
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10
11
12

13
15
16
17
18
19
20
21
22
23
31
33
35
36
37
38
40
41
43
44
47
48
50
52
53
54
56
60
62
65

10:07 AM
10:07 AM
10:08 AM
10:08 AM

10:12 AM
10:13 AM
10:13 AM
10:13 AM
10:14 AM
10:14 AM

-10:14 AM

10:15 AM
10:15 AM
10:15 AM
10:19 AM
10:21 AM
10:21 AM
10:21 AM
10:22 AM
10:22 AM
10:22 AM
10:23 AM
10:24 AM
10:24 AM
10:25 AM
10:26 AM
10:26 AM
10:27 AM
10:27 AM
10:28 AM
10:29 AM
10:30 AM
10:31 AM
10:32 AM
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Serial #XLp-23135
Joyce Morin, CT Lic. #: 002209
126 Charles Street
Torrington, CT
6/15/2016
Ranges (NEG<INC<POS}):
R

i

Cal
Calibrate
Calibrate
Calibrate

Exterior House & Attached Garage
Exterior Porch Wood Wall
Exterior Porch Wood Hand Rail
Exterior Parch Wood Floor
Exterior Porch Wood Column
Exterior Porch Wood Upper Trim
Exterior Porch Wood Upper Trim
Exterior Porch Paneling Ceiling
Exterior Door Wood Threshold
Exterior Door Wood Casing
Exterior Door Wood Stop
Exterior Porch Wood Soffit
Exterior Celtar Window Wood Casing
Exterior Cellar Window Wood Stop
Exterior Cellar Window Wood Ext. Sash
Exterior Cellar Window Wood Casing
Exterior Cellar Window Wood Casing
Exterior Cellar Window Wood Stop
Garage Door Wood Casing
Garage Door Wood Stop
Garage Door Wood Door
Garage Door Wood Soffit
Garage Window Wood Stool
Garage Window Wood Ext. Sash
Garage Window Wood Stool
Garage Window Wood Ext. Sash
Garage Window Wood Stop
Garage Window Wood Casing
Garage Door Wood Casing
Garage Door Wood Door
Exterior Door Wood Casing

OuT OF AREA: 888-541-7277

Defective
Defective
Defective
Defective
Defective
Defective
Defective
Defective
Intact

Intact

Defective
Defective
Defective
Defective
Defective
Defective
Defective
Intact

Intact

Defective
Defective
Defective
Defective
Defective
Defective
Defective
Defective
Defective
Defective
Defective

Positive
Positive
Positive

Positive
Positive
Positive
Positive
Positive
Paositive
Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive
Postitive
Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive

FACSIMILE: 860-347-8288

8.6
94
85
10.6
2.3
10.7
4.1
4.5
7.4
3.7
6.1
2.2
1.8

24
23
3.1
15
17
74
6.8
35
1.7
2.2
1.6
21
3.6
31
51
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66 10:32AM C Exterior Door Wood Stop Defective  Positive
67 10:33AM C Exterior Door Wood Kick Plate Defective  Positive
68 10:34AM C Exterior Window Wood Casing Defective  Positive
70 10:334AM D Exterior Window Wood Casing Defective  Positive
71 10:34AM D Exterior Window Wood Stool Defective  Positive
72 10:35AM D Exterior Cellar Window Wood Casing Defective  Positive
73 10:36AM D Exterior Cellar Window Wood Stool Defective Positive
75 10:36AM D Exterior Cellar Window Wood Ext. Sash Defective Positive
76 10:37AM D Exterior Cellar Window Wood Casing Defective Positive
77 10:37AM D Exterior Cellar Window Wood Stool Defective Positive
78 10:37AM D Exterior Built-in Wood Wall Trim Defective Positive
Detached Garage
381 1043AM A Garage Door Wood Stop Defective Positive
82 10:43AM A Garage Door Wood Doar Defective Positive
83 10:43AM B Garage Wall Wood Wall Defective Positive
84 10:44AM B Garage Window Wood Casing Defective  Positive
85 10:44AM B Garage Window Wood Stool Defective Positive
86 10:44AM B Garage Window Wood Ext. Sash Defective Positive
87 10:45AM C Garage Wwall Wood Wall Defective Positive
88 1l:45AM C Garage Window Wood Casing Defective  Positive
89 10:45AM C Garage Window Wood Casing Defective Positive
90 10:45AM C Garage Window Wood Stool Defective  Positive
91 10:45AM C Garage Window Wood Ext. Sash Defective Positive
92 10:45AM D Garage Wall Wood Wall Defective Positive
93 10:45AM D Garage Wall Wood Stool Defective Positive
94 10:45AM D Garage Wall Wood Ext. Sash Defective Positive
Room 1, Living Room
99 11:12AM B Room 1 Wall Wood Baseboard Intact Positive
100 11:12 AM A Room 1 Window Wood Casing Intact Positive
101 11:13AM A Room 1 Window Wood Stool Intact Positive
102 11:13AM A Room 1 Window Wood Stop Intact Positive
105 11:14AM D Room 1 Window Wood Casing Intact Positive
106 11:14AM D Room 1 Window Wood Stool Intact Positive
107 11:14AM D Room 1 Window Wood Stool Intact Positive
108 11:15AM D Room 1 Window Wood Casing Intact Positive
109 11:15AM D Room 1 Window Wood Stool Intact Positive
110 11:16AM B Room 1 Door Wood Casing Intact Positive
111 1i1:16AM B Room 1 Door Wood Casing Intact Positive
112 1l:i6AM B Room 1 Door Wood Column Intact Positive
113 11:17AM B Room 1 Door Wood Casing Intact Positive
Room 2, Foyer & Stairwell
125 11:21AM A Room 2 Door Wood Casing Intact Positive
126 11:22AM A Room 2 Door Wood Jamb Defective Positive

PHONE: 860-347-7277

FacsimILE: 860-347-8288
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2.8
1.7
4.7
3.4
3.7
6.3
2.2
1.5
7.4
3.9
3.8

2.3
1.8
4.5
3.8
4.4
8.9
5.6
3.9
7.3
5.1
8.3
4.5
7.6
8.7

3.5

3.3
1.5

3.5
2.6
25
41
2.5
2.4
1.8
3.1
3.2

2.3
3.7
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128
129
130
131
132
133
134
135
136
141
142
143
145
146

154
155
157
158
160
161

190
191

196
197
198
199
200
201
202
203
204
209
210

216
218
219
220
222

11:22 AM
11:22 AM
11:23 AM
11:23 AM
11:23 AM
11:24 AM
11:24 AM
11:24 AM
11:24 AM
11:25 AM
11:26 AM
11:27 AM
11:27 AM
11:28 AM
11:28 AM

11:31 AM
11:31 AM
11:32 AM
11:32 AM
11:33 AM
11:33 AM

11:42 AM
11:43 AM

11:46 AM
11:46 AM
11:46 AM
11:47 AM
11:47 AM
11:48 AM
11:48 AM
11:48 AM
11:48 AM
11:49 AM
11:50 AM

11:56 AM
11:57 AM
11:57 AM
11:58 AM
11:58 AM
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Room 2
Room 2
Room 2
Room 2
Room 2
Room 2
Room 2
Room 2
Room 2
Room 2
Room 2
Room 2
Room 2
Room 2
Room 2

Room 3
Room 3
Room 3
Room 3
Room 3
Room 3

Room 4
Room 4

Room 5
Room 5
Room 5
Room 5
Room 5
Room 5
Room 5
Room 5
Room 5
Room 5
Room 5

Room 6
Room 6
Room 6
Room 6
Room 6
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Door Wood Door
Door Wood Door
Door Wood Casing
Door Wood Column
Wall Wood Baseboard
Door Woed Casing
Door Wood Jamb
Door Wood Door
Door Wood Door
Closet Wood Casing
Door Wood Casing
Stair Wood Baseboard
Stair Wood Riser
Stair Wood Baluster
Stair Wood Newel
Room 3, Dining Room
Wall Wood Baseboard
Window Wood Casing
Window Wood Stop
Window Wood Casing
Door Wood Casing
Door Wood Casing
Room 4, Kitchen & Dining Area
Door Wood Door
Door Wood Door
Room 5, Enclosed Back Porch
Wall Wood Wall
Wall Wood Wall
Wall Wood Baseboard
Floor Wood Floor
Ceiling Paneling Ceiling
Window Wood Casing
Window Wood Casing
Window Wood Casing
Window Wood Upper Trim
Door Wood Casing
Doot Wood Jamb
Room 6, Upstairs Hall
Wall Wood Baseboard
Window Woaod Casing
Window Wood Stool
Window Wood Stop
Door Wood Casing
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Intact
Intact
Intact
Intact
Defective
Intact
Defective
Intact
Defective
Intact
Intact
Defective
Defective
Intact
Intact

Defective
Intact
Intact
Intact
Intact
Intact

Intact
Defective

Intact

Intact

intact

Defective
Defective
Defective
Defective
Defective
Defective
Defective
Defective

Defective
Intact
Intact
Intact
Intact

Pasitive
Positive
Positive
Positive
Positive

Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive

Positive
Positive
Positive
Positive
Positive
Positive

Positive
Positive

Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive
Positive

Positive
Positive
Positive
Positive

Positive

FACSIMILE: 860-347-8288

OuT OF AREA: 888-541-7277

1.7
3.9
2.8
438
37
3.8
3.5

3.4

2.5
34
4.2

3.8
3.7

21
3.2
3.3

3.7
3.3

5.7
4.6
33
1.3
11.7
6.7
53
5.4
13.2
7.7
1.6

5.8
4.6
3.3
5.2
4.1
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223 11:58AM B Room 6 Door Wood Casing Intact Positive 3.8
230 12:00PM C Room 6 Door Wood Casing Intact Positive 35
232 12:01pmMm C Room 6 Stair Wood Newel Intact Positive 31
233 12:01PM C Room 6 Stair Wood Newel Intact Positive 21
234 12:01PM C Room 6 Stair Wood Baluster intact Positive 2.5
Room 7, Bedroom Sides ACD
240 12:04PM D Room 7 wall Wood Baseboard  Defective Positive 4.7
241 12:.04PM A Room 7 Window Wood Casing Intact Pasitive 55
243 12:05PM D Room 7 Window Wood Casing Intact Positive 6.1
245 12:05PM B Room 7 Door Wood Casing Intact Positive 4.9
246 12:05PM B Room 7 Door Wood Jamb Defective Positive 54
253 12:07PM C Room 7 Closet Wood Baseboard Defective Positive 5.4
254 12:08PM C Room 7 Closet Wood Sh. Supp. Defective  Positive 5.6
Room 8, Bedroom Side A
261 12:10PM D Room 8 wall Wood Baseboard Defective Positive 5.9
262 12:10PM A Room 8 Window Wood Casing Intact Positive 6.5
263 12:11PM A Room 8 Window Wood Stool Intact Positive 5
264 12:11PM A Rocm 8 Window Wood Stop Intact Positive 9.1
265 12:11PM C Room 8 Door Wood Casing Intact Positive 6.7
266 12:11PM C ‘Room 8 Door Wood Jamb Defective Positive 6.1
269 12:12PM C Room 8 Door Wood Casing Intact Positive 4.3
270 12:12PM C Room 8 Door Wood Jamb Intact Positive 6
271 12:12PM C Room 8 Door Wood Door Intact Positive 7.6
272 12:12PM C Room 8 Door Wood Door Intact Positive 7.2
273 12:13PM C Room 8 Closet Wood Casing Intact Positive 6.7
274 12:13PM C Room 8 Closet Wood Casing Intact Positive 8
276 12:13PM C Room 8 Closet Wood Sh, Supp. Intact Positive 9.9
Room 9, Bedroom Sides AB
284 12:16PM D Room 9 Wall Wood Baseboard Intact Positive 7.8
285 12:16PM A Room 9 Window Wood Casing Intact Positive 7.5
286 12:16PM A Room 9 Window Waood Stool Intact Positive 7.1
287 12:16PM A Room 9 Window Wood Stop Intact Positive 7.3
292 12:18PM D Room & Door Wood Casing Intact Positive 5.5
Room 10, Bath
299 12:21PM D Room 10  wall Wood Baseboard  Defective Positive 3.4
305 12:25PM D Room 10 Door Wood Door Intact Positive 3.2
306 12:25PM D Room 10 Door Wood Door Intact Positive 4.6
307 12:25PM D Room 10 Door Wood Door Intact Pasitive 35
298 12:21PM D Room 10  Wall Wallboard Wall intact Negative 0.05
299 12:21PM D Room 10  Wall Wood Baseboard  Defective Positive 34
318 12:25PM Calibrate Positive 1.2
319 12:25PM Calibrate Positive 1.0
320 12:25PM Calibrate Pasitive 1.0

PHONE: 860-347-7277

FACSIMILE: 860-347-8288

OuT OF AREA: 888-541-7277
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Lead Inspection

PHONE: 860-347-7277 FacsIMILE: 860-347-8288
OuT OF AREA: 888-541-T277
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Drawings
Not done to scale, for reference only
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Laboratory Results
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Analysis Report . = I .
s e Schneider Laboratories Global, Inc
Z512 W . Cary Sirest » Richmaond, Virgirea » 23220-5117
B04-353-5775 « BOD-TB5-LABS (5227% = Fax B04-352-1475

Cusiomer EBoston Lead Co [2362) :
Address 62 Washirgion 52 : Order £ 173978 %
biddietown, O7 A4ET Matrix Wipe
Rageivad ARG
Anzliyzed DE1aNG
Project Reposted e L]
Lecation 12 CTharles 5t
Humber PO Noumber Tormngion-Sox

Cust Sampte D

1 O pghe

" emd ( EPa 7o00B / 20508 BIEORE <M Oupieipe <303 pgiR2

EPA T0O0E ¢ 29508

Anatyst HI
173ETROGIFIE 1122 AN

Minimim Total Rzporing Limit 10,0 ppfwipe. EPS Clearance Str: 40 ppiic for Toars, 250 ugrt™ for imteror windom silts, and 455 pe® for window
Taughs. All emal O paramaiers wore mat. Unussad sampss cordifions, ¥ any, 3/ described. Suroepats Solke mauls designaed with "0
Intieate thal the amsiyte was dsted out "B % Frakly inkad . Conceniration and “Reporiing Limk (RL) based on areas provigad by
lient. Vakes s reporied fotme signficant figires. The test results reporied: relate onlp o the samples submitted.

Foge 1 cf 1

PHONE: 860-347-7277 FACSIMILE: 860-347-8288

OuUT OF AREA: 888-541-7277



AO2- 3B HTTE

SCHNEIDER LABORATORIES GLOBAL, INC.

251 A West Gﬁl’:{ Srmef, er;hrmm:! ¥
mmsmas {522?)
wwer, slebeneconm

fe 32205117

'y

) ﬂmaﬂ Enfm@siabm{mm - F

Fant Sﬁd-ﬂu@»’ﬂ?ﬁ S

?3“.1’?391‘3

.'Sa.it!aniﬂiﬁg (=1 i

Hawwos] -

lovsaer e

R Washington Birpet, Sulte'2

ostontrarCo LT

N

Apgi ¥

é@h‘ew_fam N

B
aahil

mrmmw

[Mrddirgeen, CEOBAEY. 0 Ty \
Erojent Hame:

zm (‘ﬁmﬁm S

hpmztim:buzﬁnns Emﬁlﬂde vzquestsfnr:pﬁ:uaé rttporti'is o da's paa:hga-"i

: Emai! Regtﬂbﬁ wi!h Aﬂdmss R L!l’%&

raseck Humber |

‘ Loy Ranbes:

732 st

A3same eor

"1 ¥ e ey

A i day?

I Fusiness save

> _;m#hmt‘fay&‘-'
CIRRTCLP Uiy

HEEY %&bmd'

/‘ - nu’taﬁi&thh& h;;r ] wg:;s

.Mmlﬁwpmi‘;e‘,
MC mdmri

e
£ Btk -

T3 et

Mo
_-E:ff_ﬁam.
vt 1T sudae B

| T’mm;%n-h L%T&?T

sl s e St b i SR
- gl e, Lims wdroen) dmee as neaded .

) essteuater

L oo e Rty [ Ve Diriing
EEHLWFMW; 3

Bl s

E} wpe. Ciwrgoans. |

gm @‘Jmsﬁ ?‘%J
lerreamieny
Ay e cerm Lovelay

Bm& Bi?ﬁ&ﬁﬂﬂ’ﬁrm?ﬁ! t
[EAM EPAL S Coary
T 1 st )
(RETE R ST ET
[ CABLAP 158 lotpir
 J e i

‘l\%‘fﬂ!‘éﬂcm-
Epleas
‘.-Ejm:mmexats

LR Lt
.'D%’cL#mmamws

:m‘hﬁ _ﬂ :

e

T Bae | 'ri'rm:_'
Sarup!eﬂ S;u!lpﬁei;l

&{1%

.aamp&: Neliedftication .

_&m& 51‘5f|¥ B&!ﬂ mm;aﬁ .

Fayeg™

FOR ASEESTOS AIR:
. [ryeEor ResemaTOR

IjICLPJ':F:zﬂ twa‘mga

- Hikopr

B

'Qh@

kwm

Blo pe e e te ot b

EAMEE

{enkTIRE

q gﬂnmnls mtum rﬁummﬁ :-J #Mbimm {‘l R:t; ‘C gﬁ_ '3‘

ﬂé'-ﬂj&mx

ﬁgmﬂfmﬂ
e ’“iﬁnhﬂﬁ i ﬁ&mqmm
) ‘ﬂDMmiﬁyhﬁ:ﬁum} o

‘i‘:[m 0 i Fhus
B, b

mﬁmm—smusmgynrmm e

LA S




126 Charles Street, Torrington CT 06790 [-49 -] i

Aralysis Repart Schneider Laboratories Global, Inc
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Appendix II1: 1cad-Based Paint Hazard Control Summary of Work
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Scope of Work:
This scope of work is based on the Lead Hazard Risk Assessment done by Boston Lead Company, LLC; it
is up to the contractor to ensure that all replacement of components is completed as required by the
Torrington Building and Fire Codes.

Summary of Lead Determination/EPA Risk Assessment - Scope of Work to be determined
Theresa Cannavo

126 Charles Street

Torrington, CT 06790

Lead Paint Determination only

Lead Violations that require action:
All activities have the potential to create a high volume of lead-contaminated dust, so extra care must
be taken by the contractor to limit and contain the dust generated.

Exterior: 126 Charles Street, Torrington CT

1. Exterior Work Area Preparation - The following procedures will be employed for all exterior
surface preparation and window replacement:

1.1. All doors and windows on the side of the unit where work is being conducted, from the
height they are working and lower, shall be covered with six {6) mil polyethylene sheeting,
fastened securely on all edges to the jambs, sill, and header continuously with duct tape to
effectively seal the fenestration against the penetration of dust and paint chips.

1.2 One (1) layer of polyethylene sheeting will be laid on ground.

1.3.  Polyethylene sheeting shall be secured to foundation by means of mechanical fasteners
and/or adhesives.

1.4, Atno time will polyethylene sheeting be allowed to be attached to siding, corner boards, etc,,
if these items are scheduled for work.

1.5.  Polyethylene sheeting shall extend from the building a minimum distance of ten {10) feet.
If property boundary is 10’ or closer, the contractor must erect vertical containment or
equivalent extra precautions.

1.6.  Half-inch {1/2") plywood shall be placed on top polyethylene sheeting at areas where

removal/demolition will take place to prevent possible puncture of polyethylene sheeting.

1.7. Polyethylene sheeting shall be secured at perimeters by means of stakes or weights.

1.8. Precautions will be taken to ensure bushes, ground cover, shrubbery, etc. are not damaged
by being covered (i.e., canvas may be put over plants to prevent overheating and stakes used
to prevent crushing).

1.9.  Barrier tape shall be erected at the perimeter of the work area.

1.10. The area contained within the barrier tape shall be considered the active work area.

1.11. No work shall be performed when wind conditions allows the dispersal of paint dust and
chips beyond the active work area.

PHONE: 860-347-7277 FACSIMILE: 860-347-8288
OuT OF AREA: 888-5641-7277
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2. Exterior: 126 Charles Street, Torrington CT Abatement:
Hosckxkkx Detached Garage is all painted with lead-based paint - if work is to be done on the detached
garage it must be done lead safely with an Abatement Contractor.

2.1. Exterior House: Sided: Positive
¢ House and Attached Garage Walls & Trim:
e Soffit and Fascia
¢ Door and Window trim
¢ All other house trim
2.1.1. (ABATEMENT) Remove and Reside - per rehab scope of work

2.2, Front Porch Components: Positive

s Walls
« Handrails
¢ Floor

2.2.1. (ABATEMENT) Remove and replace — per rehab scope of work

2.3. Front Porch Components: Positive
s Columns
¢ Upper Trim and Soffits
s Ceiling
2.3.1. (ABATEMENT) Liquid Encapsulate — See Page 10 Risk Assessment

2.4. Entry Door Components — include door, jamb and threshold - Positive
» Entry Door to Foyer
* Entry Doors to Attached Garage — Side A& D
24.1. (ABATEMENT) Remove and replace — per rehab scope of work

2.5. Cellar Window Components: Positive
SideB&D
2.5.1. (ABATEMENT) Remove and replace cellar windows with new sash similar to
existing or to be chosen by rehab specialist — trim to be enclosed or Liquid
Encapsulated

2.6.  Attached Garage Windows: Side B Positive
2.6.1. (ABATEMENT) Remove and replace cellar windows with new sash similar to
existing or to be chosen by rehab specialist — trim to be enclosed

3. Exterior Cleanup

3.1. All visible debris will be cleaned up at the end of each workday. Prior to final removal, all
protective ground covering including plywood and poly will be cleaned with HEPA-equipped
vacuums at the end of the job.

PHONE: 860-347-7277 FACSIMILE: 860-347-8288
OuT OF AREA: B88-541-7277



126 Charles Street, Torrington CT 06790 [-54-]

3.2.  Any visible paint chips remaining on the ground will be HEPA vacuumed up after the work is
completed.

Interior- 126 Charles Street, Torrington CT

4. Interior Work Area Preparation -
4.1.  All occupants’ possessions shall be moved away from the work area so that workers have
clear access.
4.2. All belongings will be moved to the center of the room or to a non-abatement area. All
belongings and non-movable furniture or items must be covered with 6-mil poly.

4.3.  Build mini-containments around windows to be removed and replaced.
4.4, Critical doorways leading to Common Area.
4.5.  Tape 6-mil plastic over all heating registers and returns.

4.6.  The Contractor shall ensure that all heating, ventilating, and air-conditioning equipment that
is located in, runs through, or services the work area or adjacent areas that the Contractor
occupies have been shut down and cannot accidentally startup during the work period.

5. Interior: 126 Charles Street, Torrington CT Abatement:

Room 2: Foyer, Entry and Stair
5.1.  Stair and Room Baseboards: Positive
5.1.1. (ABATEMENT) Liquid Encapsulate — See page 10 of Risk Assessment

5.2. Closet Door Components: Positive and F/I
e Door-SideC
e Jamb-SideC
5.2.1. (ABATEMENT) Strip, Plan and Rehang: Remove door from hinges — strip jamb

and friction side of stop all sides — Jamb must be tested with XRF prior to surface
coating
Strip edge and strike side of door 4” back on strike side — also must be tested with XRF
— prime and paint stripped surfaces with 2 coats to match existing paint scheme.

5.3. Stair Components to 224 Floor: Positive, Defective and Impact
»  Stair Risers
5.3.1. (ABATEMENT) Enclose Risers: Enclose with luan or other rigid material — must
be glued and screwed in place — prime and paint to match existing.

Room 3: Dining Room
5.4.  Baseboards - Positive Defective
s All Sides
5.4.1. (ABATEMENT) Liquid Encapsulate — See Page 10 of Risk Assessment

Room 4: Kitchen
5.5. Door Component to Cellar — Side A: Positive
¢ Edge and Strike Side of Door
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5.5.1. (ABATEMENT) Remove door from hinges —Strip edge and strike side of door 4”
back on strike side — also must be tested with XRF — prime and paint stripped surfaces
with 2 coats to match existing paint scheme.

Room 5: Enclosed Back Porch
5.6. Trim Components: Positive — Defective
* Window Trim ~Side C&D
o (eiling and Upper Trim
e Door Casing - Side C
5.6.1. (ABATEMENT) — Liquid Encapsulate — See page 10 of Risk Assessment

5.7.  Porch Decking: Positive - F/I
5.7.1. (ABATEMENT) Enclose Decking — Enclose with rigid material for underlayment
and enclose with vinyl sheet goods to match new kitchen flooring,

5.8. Door Jamb to Storm Door Side C - Positive - F/I
5.8.1. (ABATEMENT) Enclose with new prehung storm door: when replacing storm
door on back porch, it must be a pre-hung storm to cover jamb — Liquid Encapsulate
any surface on jamb that is still defective.

Room 6: Upstairs Hall
5.9. Baseboard — continue from stairs — all walls: Positive Defective
5.9.1. (ABATEMENT) Liquid Encapsulate — See page 10 of Risk Assessment

Room 7: Bedroom Side ACD
5.10. Baseboard, Closet Baseboard and Shelf Support - all walls: Positive Defective
5.10.1. (ABATEMENT) Liquid Encapsulate — See page 10 of Risk Assessment

5.11. Entry Door Components: Positive and F/I
s Jamb-Side B
5.11.1. (ABATEMENT) Strip, Plan and Rehang: Remove door from hinges — strip jamb
and friction side of stop all sides — Jamb must be tested with XRF prior to surface
coating. Prime and paint to match existing paint scheme

Room 8: Side A
5.12.  Entry Door Components: Positive and F/I
s Door-SideC
e Jamb -~SideC
5.12.1. (ABATEMENT) Strip, Plan and Rehang: Remove door from hinges — strip jamb

and friction side of stop all sides — Jamb must be tested with XRF prior to surface.
coating
Strip edge and strike side of door 4” back on strike side — also must be tested with XRF
— prime and paint stripped surfaces with 2 coats to match existing paint scheme.
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5.13. Baseboard — all walls: Positive Defective
5.13.1. (ABATEMENT) Liquid Encapsulate — See page 10 of Risk Assessment

Room 10
5.14.  Entry Door Components: Positive and F/1
s Door—SideD
5.14.1. (ABATEMENT) Strip, Plan and Rehang: Remove door from hinges —Strip edge
and strike side of door 4™ back on strike side — also must be tested with XRF — prime
and paint stripped surfaces with 2 coats to match existing paint scheme.

5.15. Baseboard —all walls: Positive Defective
5.15.1. (ABATEMENT) Liquid Encapsulate — See page 10 of Risk Assessment

6. Interior Cleanup
6.1. All surfaces including floors, walls, headers, casing and baseboards shall be cleaned with HEPA-

equipped vacuums.

6.2.  Wash all surfaces with a solution of TSP or a lead-specific detergent. Change solution at least
once per room area.
6.3.  Rinse all surfaces with clean water changing water frequently.

6.4.  Repeat Step A.

6.5. Carefully fold the upper layer of polyethylene sheeting onto itself then bundle and bag in proper
containers (extra care must be taken to insure that when tape is pulled away from walls or
baseboards no damage occurs to the underlying surfaces.)

6.6.  Repeat steps A through D.

6.7.  Upon approval of the lead risk assessor/inspector, the bottom layer of plastic may be left down
until all fixtures are reinstalled and painting is completed. This provision is subject to a wipe test
being passed, using standard clearance procedures. Final cleanup will then consist of re-cleaning
the single layer of plastic in accordance with B through E followed by the same procedure after
the plastic is removed. This process is to be done by the lead hazard reduction contractor.

6.8.  Carpets are to be cleaned by HEPA vacuum, using not less than three passes at a rate of one (1)
square yard per minute. The contractor or supervisor must report any breach of containment
during the work that exposed the carpet.

7. Waste Disposal (if less than 10 yds3 and with the authorization of the owner, waste may
discarded by the owner)

7.1.

7.2.  The Contractor must comply fully with all current Federal EPA and state regulations concerning
the handling, hauling and disposal of all waste generated during this project.

7.3.  The Contractor shall submit samples of representative wastes for Toxicity Characteristic Leaching

Procedures (TCLP Method 1311) to determine classification. Based on these results, the
Contractor will be required to dispose of the lead-based paint material accordingly.

7.4.  Place all solid waste and debris in 55 gal drums.

7.5.  Wrap large pieces of debris that won't fit in bags with two (2} layers six (6) mil polyethylene
sheeting, seal and wipe exterior surfaces.

7.6. The results of TCLP testing shall be submitted to Torrington representatives before the removal of
waste from the site.
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3.1.
8.2.

8.3.

8.4.

8.5.
8.6.

8.7.

8.8.

8.9.

8. Handling Hazardous Waste

The Contractor must obtain an EPA Identification number if the waste is deemed to be hazardous.
The Contractor must follow requirements for type of waste containers used and labeling of waste
for transport to disposal site.

The Contractor must use a licensed hazardous waste transporter to haul waste to a hazardous
waste facility.

The Contractor must follow all record-keeping, chain of custody and reporting requirements
inchuding:

Copy of the hazardous waste manifest

Keep records and make reports to EPA as required under The Resource Conservation and
Recovery Act (RCRA)

'The Contractor shall provide the Owner and the Town of Torrington with copies of all manifests;
dump slips, testing results, etc., within five (5) days of their receipt of such paperwork.

Final payment shall not be made to the Contractor until copies of any testing results and manifests
are received by the Town of Torrington and the Owner.

The preparation transportation and disposal of waste material containing lead shall conform to all
appropriate EPA and State regulations. This includes the RCRA, and the State of Connecticut
Department of Environmental Protection hazardous waste regulations.
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Appendix IV: Drawings and Pictures
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Side A
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Appendix V: Definitions — a brief glossary
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Abatement: A measure or set of measures designed to permanently eliminate lead-based paint
hazards or lead-based paint. Abatement strategies include the removal of lead-based paint,
enclosure, encapsulation, replacement of building components coated with lead-based paint,
removal of lead-contaminated dust, and removal of lead-contaminated soil or overlaying of soil with
a durable covering such as asphalt (grass and sod are considered interim control measures). All of
these strategies require preparation; cleanup; waste disposal; post-abatement clearance testing;
recordkeeping; and, if applicable, monitoring. (For full EPA definition, see 40 CFR 745.223).

Accessible surface: Any surface which i s below five (5) feet in height or is exposed in such a way
that a child can come in contact with the surface.

Bare soil: Soil not covered with grass, sod, some other similar vegetation, or paving, including the
sand in sandboxes.

Chewable surface: An interior or exterior surface painted with lead-based paint that a young child
can mouth or chew. A chewable surface is the same as an “accessible surface” as defined in 42 U.S.C.
4851b(2). Hard metal substrates and other materijals that cannot be dented by the bite of a young
child are not considered chewable.

State of CT: Chewable surface means any projection one half (0.50) inch or greater from an
interior or exterior surface up to five {5) feet in height that can be mouthed by a child. The
chewable surface includes window sills, door frames, stair rails and stairs, two (2} inches back
from any edge, and any other exterior and interior surface that may be readily chewed by
children. Baseboards with an exposed horizontal edge may have quarter round molding
applied to the top so that only vertical edges forming outside corners, if present, constitute a
chewable surface.

Child: A person under the age of six (6)

Common Area: Aroom or area that is accessible to all tenants in a building (e.g. hallway, boiler
room).

Containment: A process for protecting workers, residents, and the environment by controlling
exposures to lead dust and debris created during abatement.

Deteriorated paint: Any paint coating on a damaged or deteriorated surface or fixture, or any
interior or exterior lead-based paint that is peeling, chipping, blistering, flaking, worn, chalking,
alligatoring, cracking, or otherwise becoming separated from the substrate.

Drip Line/Foundation Area: The area within 3 feet out from the building wall and surrounding the
perimeter of a building.

Dust-Lead Hazard: Surface dust in residences that contains an area or mass concentration of lead
equal to or in excess of the standard established by the EPA under Title IV of the Toxic Substances
Control Act. EPA standards for dust-lead hazards, which are based on wipe samples, are published at
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40 CFR 745.65(b); as of the publication of this edition of these Guidelines, these are 40 pg/ft2 on
floors and 250 pg/ft2 on interior windowsills. Also called lead-contaminated dust.

Friction surface: Any interior or exterior surface, such as a window or stair tread, subject to
abrasion or friction.

Garden area: An area where plants are cultivated for human consumption or for decorative
purposes.

Impact Surface: An interior or exterior surface (such as surfaces on doors) subject to damage by
repeated impact or contact.

Intact Surface: A defect -free surface with no loose, peeling, chipping or flaking paint. Painted
surfaces must be free from crumbling, cracking or falling plaster and must not have holes in them.
Intact surfaces must not be damaged in any way such that a child can get paint from the damaged
area.

Interim controls: A set of measures designed to temporarily reduce human exposure or possible
exposure to lead-based paint hazards. Such measures include, but are not limited to, specialized
cleaning, repairs, maintenance, painting, temporary containment, and the establishment and
operation of management and resident education programs. Monitoring, conducted by owners, and
reevaluations, conducted by professionals, are integral elements of interim control. Interim controls
include dust removal; paint film stabilization; treatment of friction and impact surfaces; installation
of soil coverings, such as grass or sod; and land use controls. Interim controls that disturb painted
surfaces are renovation activities under EPA’s Renovation, Repair and Painting Rule.

Lead-based paint: Any paint, varnish, shellac, or other coating that contains lead equal to or greater
than 1.0 mg/cm2 as measured by XRF or laboratory analysis, or 0.5 percent by weight (5000 mg/g,
5000 ppm, or 5000 mg/kg) as measured by laboratory analysis. (Local definitions may vary.)
Lead-based paint hazard: A condition in which exposure to lead from lead-contaminated dust, lead-
contaminated soil, or deteriorated lead-based paint would have an adverse effect on human health
(as established by the EPA at 40 CFR 745.65, under Title IV of the Toxic Substances Control Act).
Lead-based paint hazards include, for example, paint-lead hazards, dust-lead hazards, and soil-
lead hazards.

Paint-lead hazard: Lead-based paint on a friction surface that is subject to abrasion and where a
dust-lead hazard is present on the nearest horizontal surface underneath the friction surface (e.g.,
the window sill, or floor); damaged or otherwise deteriorated lead-based paint on an impact surface
that is caused by impact from a related building component; a chewable lead-based painted surface
on which there is evidence of teeth marks; or any other deteriorated lead-based paint in any
residential building or child-occupied facility or on the exterior of any residential building or child-
occupied facility.

Play area: An area of frequent soil contact by children of under age 6 as indicated by, but not limited
to, such factors including the following: the presence of outdoor play equipment (e.g., sandboxes,
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swing sets, and sliding boards), toys, or other children’s possessions, observations of play patterns,
or information provided by parents, residents, care givers, or property owners.

Soil-lead hazard: Bare soil on residential property that contains lead in excess of the standard
established by the EPA under Title [V of the Toxic Substances Control Act. EPA standards for soil-lead
hazards, published at 40 CFR 745.65(c), as of the publication of this edition of these Guidelines, is
400 pg/g in play areas and 1,200 pg/g in the rest of the yard. Also called lead-contaminated soil.
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Appendix V1: Lead Testing and Summary Form if required — N/A
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General Construction Notes

1.

10.

The Contractor shall perform the work to accommodate to the greatest extent reasonable
the normal use of the premises by the Owner during the construction period.

It is the Owners intention to proceed with the dwelling occupied during the entire
construction project. Coordinate with the Owner in all construction operations to
minimize conflict, and to facilitate the Owner usage of the dwelling, parking, and access
to the building. Working hours are Monday — Saturday 7:30 AM — 5:00 PM unless
otherwise agreed to by the Owner.

The Contractor shall maintain containment within the work arca when performing lead
based paint reduction activities as required, until such time as clearance is received.

The Contractor shall coordinate any and all short-term interruptions or shutdowns with
the Owner prior to commenging.

The Contractor shall take every precaution to ensure the safety of the occupant(s) during
all phases of construction. The Contractor shall to the greatest extent reasonable maintain
a least one exit for access. Coordinate restrictions and closures with Owner.

The Contractor shall be responsible for protecting the dwelling and contents from
weather and or physical damage during construction.

The Contractor shall be responsible for any damage caused to the building and or
contents caused by lack of said protection to the dwelling or contents until completion of
the contract at no additional cost to the Owner.

The Contactor will be responsible for the movement of the owner’s furnishings as
required to facilitate the proposed work The Owner is responsible for the movement and
safe keeping of valuable personal items and kick-knacks.

The Contractor shall assume full responsibility for the protection and safekeeping of his
materials and products under this Contract stored on the site. The Contractor shall move
any stored products under the Contractor's control which interfere with operations of the
Owner.

Plants, shrubs, and lawn areas are to be protected from damage and debris. Repair and/
or replacement of all damage to existing landscaping shall be done at no additional cost
to the Owner.

Project Meetings

1.

The selected Contractor shall attend a contract signing and pre-construction meeting as
scheduled by the Owner and Project Manager.
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2.

The selected Contractor shall attend periodic job meetings during the course of
construction, on site, as required.

Product and Execution

1.

2.

Workers shall be experienced and skillful in performing the work assigned to them.

Contractor shall verify critical dimensions, operations and functions in the field before
ordering or fabricating items which must fit adjoining construction. The Contractor shall
verify all existing conditions and dimensions prior to the work. Any and all discrepancies
shall be reported to the Owner and Project Manager prior to ordering any materials or
performing the work.

The Contractor shall follow manufacturer’s instructions for assembly, installation and
product adjustment. In the event of conflicting specifications the specifications of the
manufacturer shall prevail.

The Contractor shall notify the Owner and Project Manager, within 24 hours of
discovery, in the event unforeseen circumstances. If the work is deemed additional or
extra by the Project Manager then a change order will be negotiated, executed and
authorized by the Contractor, Owner and Project Manager prior to the commencement of
the work. Any work performed prior to the execution of a change order may not be
considered for payment.

The specifications do not atiempt to detail every task and procedure required to perform
the work in full. The Contractor shall perform the work as required to complete the work
in a professional manner using customary trade practices and standard work practices.

Removal of Debris and Site Maintenance

1

The contractor shall include in their bid the cost of trash containers and the removal and
lawful disposal of said debris off site as required.

The Contractor shall coordinate with the Owner for the placement of trash containers if
necessary prior to the start of demolition.

The Contractor shall be responsible for the daily clean up and maintenance of the site. All
debris, construction matertals, scrap, rubbish etc. shall be placed in a trash container or
dumpster on a daily basis. Sidewalks, driveways and pedestrian ways shall be clean and
free of debris at the end of each day.

The Owner shall not place anything in the dumpster without prior approval from the
Contractor.
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Material Delivery, Storage and Handling

1. The Contractor shall determine and comply with manufacturer’s recommendation on
product handling, storage installation and protection.

2. Products shall be delivered to the job site in their manufacturers’ original containers, with
labels intact and legible. Do not deliver materials to job site until they can be properly
protected.

3. Maintain packaged materials with seals unbroken and labels intact until time of use.

4, The Owner and or Project Manager may reject materials and products which do not bear

1dentification satisfactory to the Owner or Project Manager
Submittals

The following list of submittals is for the convenience of all parties concerned it is not
necessarily a complete list of all submittals required.

1. Submit the following before the start of work:
a. Copy of building permit.
b. Material submittals.
c. Construction schedule.

2. Submittals before Certificate of Completion and final payment.

Acceptance of work from local Building Official.

All warranty and guarantee information.

Signed and notarized lien waivers from first tier subcontractors and suppliers.
TCLP and lead clearance test results if required.

Certificate of Occupancy or acceptance of work from local Building Official.

All warranty and guarantee information
Signed and notarized lien waivers from first tier subcontractors and suppliers.

™ HheaRe o
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Warranties and Guarantees

1.

The Contractor shall issue the Owner a written Notice of Guarantee after the date of
receipt of Certificate of Completion. Submit to the Owner on letterhead in the following
form:

Name of Project and date
I/'We, (FIRM NAME), hereby warrant, and guarantee workmanship on labor for the

renovations performed at . CT as per contract signed
on for a period of ONE (1) YEAR from the date of the Certificate of
Completion.

Signed

Dated
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ROOFING

GENERAL

1.

Work in this section shall be governed by the Contract Documents. Contractor shall
provide all materials, labor, equipment and services necessary, to perform and complete
the work specified herein and or as required by job conditions.

INTENT

1.

The intent of the proposed work is to remove and dispose of all roofing materials from
the house and garage roofs. Gutters are to be re-installed.

Provide and install 30 year rated, architectural, strip type shingles including but not
limited to metal rake and drip edging, ice & water shield, shingle underlayment,
plumbing boots, and flashings.

Note: No ridge vent is being installed the existing gable vents will be utilized for venting.

REFERENCES

1. ASTM D 224 - Standard Specifications for Smooth Surfaces Asphalt Roll Roofing

2. ASTM D226 - Standard Specifications for Asphalt Saturated Organic Felt used in
Roofing & Waterproofing

3. ASTM D 3018 - Standard Specification for Class A Shingles Surfaced with Mineral
Granules.

4, ASTM 3161 - Standard Test Method for Wind Resistance of Asphalt Shingles (Fan
Induced Method)

5. ASTM 3462 - Standard Specification for Asphalt Shingles Made from Glass felt and
Surfaced with Mineral Granules.

6. ASTM 4586 - Standard Specification for Asphalt Roof Cement, Asbestos Free

7. ASTM D4869 - Standard Specification for Asphalt — Saturated Organic Felt Shingle
Underlayment used in roofing.

8. ASTM D 6757 - Standard Specifications for Inorganic Underlayment for Use with Steep
Slope Roofing

9. ASTM E 108 - Standard Test Methods for Fire Tests of Roof Coverings.
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MATERIALS

1. Rake & Drip Edge — White aluminum rake & drip. Drip edge shall be 57 wide.

2. Underlayment - . GAF “Shingle Mate” or approved equal for strip type shingles and GAF
“Roof Pro” for SBS roofing application. Underlayment shall conform to ASTM - D226,
Type 1 or ASTM D4869 type 1.

3. Leak Barrier - GAF “Weather Watch” mineral surfaced leak barrier or approved equal.
Material shall conform to the requirements of ASTM D 1970. Thickness to be min. 40
mils. Tensile strength MD (1bf/in) minimum 25.

4. Starter Strip Shingles shall be Pro Start eave and rake starter strip as manufactured by
GAF or approved equal.

5. Laminated fiberglass — shall be GAF Timberline HD Shingles or approved equal.
Shingles shall carry Underwriter's Laboratories labels, UL® 790 Class A Fire Resistance,
UL® 997, Wind Resistance and ASTM D3462. Shingles shall be Class A, strip type,
self-sealing

6. Hip and ridge shingles shall be Seal — A — Ridge, ridge cap shingles as manufactured by
GAF or approved equal

7. Fasteners - Aluminum or galvanized sharp pointed conventional roofing nails with
smooth shanks, minimum 3/8” diameter head and of sufficient length to penetrate %" into
solid decking or penetrate through plywood sheathing. Provide 6 nails per full shingle.
Staples are not acceptable.

3. Roof boots/ Flashing Vents - EPDM rubber-aluminum boots.

9. Flashing cement - trowel grade non asbestos mineral- fibered roofing mastic ASTM D-
2822 Type 1 and ASTM D-4586 Type 1, equivalent to Karnak.

10. Step and roll flashing - Aluminum 0.040” thick, color mill finish.

11. Chimney flashing — step and counter flashing, lead flashing.
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SHINGLE REMOVAL

1.

Remove and legally dispose of existing roofing materials such as but not limited to, roof
boots, roof vents, plumbing boots, flashing materials, rake and drip edge, felt paper and
fasteners from roof.

Contractor shall remove only as much material as can be replaced in a single work day.
Contractor shall be responsible for any water damage to the structure and to Owners’
property as a result of inadequate protection.

Removal work shall be done in a manner and by such means as is necessary to protect the
buildings from damage; to cause minimum interruption to activities; to avoid hazard or
Injury to persons or property during the entire construction project.

Inspect roof sheathing, if after shingle removal decking surfaces are determined to be
inappropriate for installation of new roofing, Contractor shall notify the Owner &
Consultant of any decking which requires replacement.

Unit Price #1: Remove existing damaged or rotted decking and install new % plywood
or %” decking. Provide APA exterior exposure plywood. Include all required labor and
materials in cost per 4° X 8’ sheet. Do not include in base bid

$ /% - 4 x § sheet $ /34" - 4 x 8 sheet

PREPARATION OF ROOF DECK

1.

The contractor shall inspect the entire area to be roofed and verify it is clean and free of
debris, nails, or any other item which may cause interference with the installation of the
new roofing materials,

Install a minimum of two (2) courses of ice & water shield along all eaves extending a
minimum of 24” beyond heated wall. Install full coverage ice & water barrier on any
roof with less than a 47/12” pitch.

Install full sheet of ice & water barrier centered in valleys allowing for 18” overlap onto
either roof deck. Overlap minimum of 6™ at head laps.

Install (18") eighteen inch wide strip of ice & water barrier along the rakes. Overlap and
seal joints a minimum of 6".

Install a minimum of 18" x 18" piece of ice & water shield around any roof penetrations
such as vent, hoods, plumbing stacks etc.

Install new metal rake and drip edge on all rakes and caves. Fasten new metal edging
every 8" on center using approved fasteners.
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Note: The contractor is to provide the project manager with digital photos of the
leak barrier installation. Photos shall be taken in a manner that identifies the
property where installation is being performed. Failure to obtain photo inspection
will result in removal of material to verify existence of leak barrier to the
satisfaction of the project manager. Written verification from the Building Official
documenting that the leak barrier is installed will also be accepted.

7. Install roofing underlayment over all roof decks to receive new roofing. Lap each course
a minimum of 6" over lower course, and side lapping 4" at all joints.

3. Install underlayment on remaining areas of roof upon completion of installing ice &
water barrier.

SHINGLE ROOFING

1. Install roofing as follows:

2. Install starter course along eaves per manufacturer’s written instructions.

3. Install shingles per manufacturer’s written instructions. Apply six nails per full shingle.
Fasten shingles at or below nailing line. Maintain six inch (6”) clearance from butt end of
proceeding course with any fasteners. Install shingles to meet wind zone requirements per
the local building code.

4, Contractor shall provide one additional unbroken bundle of shingles identical to those
installed for the Owners usage in the event of future need.

VALLEY

1. Valleys shall be constructed using a closed cut style installation. Install shingles as per
shingle manufacturer’s written instructions. Install shingles on smaller area of roof and
extend a minimum of 24" beyond center of valley. Contractor shall not nail within the
valley. Over lay shingles from larger area of roof over new valley shingles and cut to
form straight line centered in valley.

ROOF BOOTS

1. Replace existing roof boots and install EPDM rubber-aluminum roof boots on all
plumbing vents as existing. Boot shall have soft rubber gasket.

FLASHING

1. Provide and install aluminum 5” x 7” step flashing as required at gable walls. Contractor

may re-use existing flashing to greatest extent possible.
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CHIMNEY FLASHING

1.

2.

Remove and dispose of existing step flashing at all chimneys.

Provide and install new lead step flashing as required for water tight installation.

Cost: $
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WINDOWS
GENERAL
The Contractor shall provide all labor, material, equipment, and tools necessary to remove

existing windows and install new vinyl replacement windows as follows. Contractor will be
responsible for verifying all measurements and ordering new windows and all related materials.

INTENT

The intent of the proposed work is to:

1. Replace all basements and attached garage windows with vinyl replacement windows as
listed in the enclosed lead report. Replace the kitchen window located at the B - side of

house with a vinyl replacement window.

2. Remove and dispose of the 4 - existing storm windows located at the rear enclosed porch.
Provide and install new storm widows as listed below.

WINDOW MANUFACTURERS

1. Harvey Building Products Waltham, MA 1-800-598-5400 www.harveyind.com or
approved equal.

2. Mercury Excelum East Windsor, CT 1-800-292-1802 www.mercuryexcelum.com or
approved equal.

QUALITY ASSURANCE

1.  Manufacturer Qualifications: Minimum ten (10} years producing vinyl (PVC) windows.

2.  Source Limitations: Obtain window units from one manufacturer through a single
source.

3. Provide window units independently tested and found to be in compliance with
ANSI/AAMA/NWWDA 101/1.5.2-97 and current A440-05 performance standards listed
above.

4. Specified fenestration with the following characteristics;
a. U-Factor: Less than or equal to 0.30
b. Solar Heat Gain Coefficient: Less than or equal to 0.5

5.  Code Compliance: Provide windows that are labeled in compliance with the jurisdiction
having authority over the project. Energy Star Rated- windows shall carry Energy Star
Rating.
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VINYL REPLACEMENT WINDOW FEATURES

1.

Provide and install replacement windows as specified below.

2. Replacement windows shall be as specified regarding size, shape, operation and features.

3. Window frames shall be nominal 0.070 inch (1.8mm) thick polyvinyl chloride (PVC)
with miter cut and fusion welded comers. Contoured sash design shall be a nominal 0.070
inch (1.7mm) thickness with fusion welded corners. Color: White.

4. Glazing: Low E, 5/8 inch (22mm) nominal thickness, insulated glass units are silicone

glazed with an exterior glazing bead.

5. Sash Balances: Block and tackle, complying with AAMA-902. Balance cords shall be
anchored to locking terminal housings when the sash is tilted in.

6.  Weather Stripping: In compliance with AAMA 701.2.

7. Screens: Half screen, with extruded aluminum frame and 18 x 16 charcoal finished
fiberglass mesh screening.

8. Grill work: No grills to be include in replacement window configuration.

INSTALLATION

1.  Provide and install vinyl double-hung replacement windows in the attached garage and
kitchen as listed in the intent to award section above.

2. Provide and install hopper style windows throughout the basement.

3. Replacement windows shall match those removed as to size, function, style, excluding
the grid configuration. Contractor shall verify all measurements in the field.

4. Remove dispose of storm windows as applicable.

5. Replace any rotted or damaged window sills, frames and brick mold before installing
aluminum cladding.

6. Remove and save interior window stops. Any stops broken during removal will be
replaced at no additional cost. If no stops presently exist, provide and install stops equal
to Brosco 1288.

7.  Remove and dispose of upper and lower sash, sash balances, weights, cords, etc., as

applicable.
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8. Upon removal of weights, contractor will fill weight cavities with spun fiberglass
insulation.

9.  Install replacement window, shim level and square as necessary and fasten with screws
provided by manufacturer.

10. Insulate between wooden window jambs and vinyl replacement window using spray
foam insulation.

11. Re-install stops and fasten with appropriately sized finish nails. Set heads below surface
and fill with wood filler. Caulk around remaining window stops and along sill using
Phenoseal silicone caulk or approved equal.

12.  Cover any exposed exterior blind stops, sills and casings with pre-finished aluminum coil
stock. Fasten coil stock with pre-finished aluminum nails.

BASEMENT WINDOWS

1. Provide and install hopper type replacement windows in all existing openings throughout
basement.

2. Replacement windows shall have white solid vinyl frames, equal to Mercury Excelum or
Harvey.

3. Windows are to be equipped with double-pane insulating glass.

4, Install windows to manufacturer’s specs.

5. Cover exterior blind stops, sills and casings with pre-finished aluminum coil stock, if
applicable. Fasten coil stock with pre-finished aluminum nails.

STORM WINDOWS

1. Remove and dispose of all existing storm windows at rear enclosed porch.

2. Provide and install new Viking, Gem, or equal, white aluminum triple track storm

windows, matching, existing configuration.

Cost $
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DOORS
GENERAL
1. Work 1in this section shall be governed by the Contract Documents. Contractor shall

provide all materials, labor, equipment and services necessary, to perform and complete

the work specified herein and or as required by job conditions.

INTENT

1. The intent of the proposed work is to remove and dispose of the existing doors and install

new doors as specified below.

Door Schedule
Location Type Size Swing Lockset Hardware
A - Side House Fiberglass entry | Match VIF Schlage Plymouth | As supplied by
Entry 2 - lite Original Keved Entry F-31- | manufacturer
4 - panel PLY-505 &
deadbolt
C - Side House Fiberglass entry | Match VIF Schlage Plymouth | As supplied by
Entry 2 - lite Original Keyed Entry F-51- | manufacturer
4 - panel PLY-505 &
deadbolt
* D - Side Garage | Steel entry Match VIF Schlage Plymouth | As supplied by
Entry 2 - lite Original Keyed Entry F-51- | manufacturer
4 - panel PLY-505 &
deadbolt
A - Side House 273 height Match VIF Push button As supplied by
Eniry Storm self-storing Original manufacturer
C - Side House 2/3 height Match VIF Push buiton As supplied by
Entry Storm self-storing Original manufacturer

* Level base areas under new door threshold with 3000 PSI cement sand mix before installation.
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DOOR MANUFACTURERS

1. Masonite International Door Company, One Tampa City Center, 201 N. Franklin Street,
Tampa, FL, Tel: 1-800-895-2723, www masonite.com or approved equal.

2. JELD-WEN Door Systems PO Box 1329 Klamatha Falls, OR 97601, Tel: 1-800-535-
3936, www.jeld-wen.com or approved equal.

3, Therma-Tru, 1750 Indian Wood Circle, Maumee, Ohio 43537. Tel: 800-843-7628.

http://www thermatru.com/customer-support/contact-us/form.aspx

Note: The contractor can utilize any of the door manufactures listed above for material choice.

Therma-Tru model TS296 pre hung entry door to be used as base model for price
comparison concerning other approved equal doors.

FEATURES (EXTERIOR DOORS)

Al el s

Panel - 1 34" thick, fiberglass

Jambs - Wood

Hinges -1 ¥ pair 3” x 3” loose pin but hinges.
Sill - Adjustable.

Borings - As noted

PRE HUNG DOOR INSTALLATION

1.

2.

Remove and dispose of existing doors.
Doors shall be installed in accordance to manufacturer’s installation instructions. Install
doors plumb and square so as to fit tightly, operate freely and latch securely. Including all

required hardware as provided by manufacturer.

Install spun fiberglass insulation between door jambs and framing, including header and
two side jambs.

Provide and install new interior door casings matching original style and finish.
Provide and install new locksets as listed in the door schedule.

Owner will paint doors and trim.
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STORM DOOR MANUFACTURER

1. Gerkin Storm Door Model 902, as manufactured by Gerkin Doors & Windows, Sioux
City, 1A, 1-800-475-5061 with Dakota painted pull handle. Color - White

Note: The owner has chosen the Gerkin storm door model 902 to be installed at the A & B side
house entry doors.

STORM DOOR INSTALLATION

1. Remove and dispose of existing doors.

2. Door shall be measured to fit existing opening. Swing to match existing. Door shall be
installed plumb and square so as to fit tightly, operate freely and latch securely.

3. New door shall be equipped with external expander with soffit vinyl sweep at bottom.

All hardware such as push button latch, pneumatic door closer and hurricane chain are
required. Glazings to be in accordance with State and Local regulations.

Cost: $
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VINYL SIDING

GENERAL: This specification includes all labor, material, equipment, insurance, taxes and

permits required to perform the work as specified below. Coordinate with the
work of other trades as specified elsewhere.

INTENT

L.

The intent of the proposed work is to remove the existing aluminum siding and install
new vinyl siding on the house and attached garage. Wrap all exterior trim with coil stock
aluminum, install vinyl soffits.

REFERENCES

L. ASTM D 635 Standard Method for Rate of Burning of Self Supporting Plastics in a
Horizontal Position

2. ASTM D 638 Standard Methods for Tensile Properties of Plastics.

3. ASTM D 648 Test Method for Deflection Temperature of Plastics under Flexural
Load.

4, ASTM D 696 Standard Test Method for Coefficient of Linear Thermal Expansion of
Plastic Between -30 degree C and 30 degrees C.

5. ASTM D 1435 Standard Practice Method for Outdoor Weathering of Plastics.

6. ASTM D 1929 Standard Test Method for Ignition Properties of Plastics.

7. ASTM D 2843 Standard test Method for Density of Smoke from Burning or
Decomposition of Plastics.

8. ASTM D 3679 Standard Specification for Rigid Poly Siding.

9. ASTM D 4101 Standard Specification for Propylene Plastic Injection and Extrusion.

10.  ASTM D 4216 Standard Specification for Rigid Poly Compounds and Related Plastic
Building Product Compounds.

11.  ASTM D 4226 — Standard Test Methods for Impact Resistance of PVC Building
Products.

12.  ASTM D 4477 Standard Specification for Rigid Poly Soffit.

13.  ASTM D 5206 Standard Windload Resistance Test.
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14.

15.

ASTM E 84 Standard Test Method for Surface Burning Characteristics of Building
Materials.

ASTM E 119 Standard Test Methods for Fire Test of Building Construction and
Materials.

MANUFACTURER

1.

Provide one of the following manufacturers of siding:
a, RMC brand, Fairfield, .044, double 4”.

b. Kaycan brand, Timberlake .044, double 47,

c. Mastic brand, Carvedwood .044 double 4.

Provide one of the following manufacturers of coil stock:
a. Alcoa .019 thickness.

Provide one of the following manufacturers of soffit and ceiling material:
a. Mastic Soffit, Pro-Tech Plus triple 4 center vent and/or solid soffit
b. CertainTeed / Wolverine Soffit, Universal triple 4 center vent and/or solid soffit.

Fan Fold Insulation
a. 3/8 “Foil/Craft Fan Fold

ACCESSORIES

1.

Provide coordinating accessories for complete and proper installation whether specified
or not.

Schedule of accessories:

Starter strip, metal

Corner posts

Under sill

F-channel

J-channel

Light blocks

Sill cock / split blocks

Vinyl shutters (15 wide x full height of window trim) front house only.

PR e e op

FASTENERS

1.

Provide 1 '2” minimum galvanized or corrosion resistant nail as recommended by
manufacturer of siding products for the installation of the siding, soffit and ceiling
material.

Provide 17 — 1 4™ color coated nails to match aluminum coil stock.
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CAULKING

1.

Provide 100 % silicone based caulking material. Caulking material shall be color
matched to the material where being applied.

INSTALLATION

1.

All products shall be installed in accordance to the latest printed installation instruction of
the manufacturer

Provide and install 3/8" extruded polystyrene foam backer board. Install underlayment on
all areas to be sided. Cut underlayment tight to openings.

All components shall be installed true, plumb and square, in accordance to customary
trade practices. Fasten siding panels by placing nail centered in nailing slot. Fasten siding
every 16” on center. Drive nails straight leaving space between head of the nail and the
panel to allow for expansion and contraction. Allow spacing at both ends of the panels
and trim for expansion and contraction

Any accessories that can be removed and remounted.on new siding shall be removed and
remounted including exterior lights, motion sensors, door bells etc. Any item which
cannot be removed shall be equipped with a split light block, such as water spigots. The
siding contractor shall review the items with the Consultant that can and cannot be
removed and remounted prior to commencing work.

Splice new siding around electrical conduit penetrating building.
Install white triple 4 soffit materials on all eaves, soffits and porch cetlings. Soffit panels

on eaves shall be triple 4" center vented; all other soffit panels shall be triple 4” solid
soffit material.

ALUMINUM CLADDING

1.

Install .019” aluminum coil stock over the following items including but not limited to,
all exterior door and window casings, rakes, fascias, returns, trims, posts, and headers.

Coil stock shall be formed and fashioned to follow existing design and contour of
material being covered.

Where any piece of coil stock is wider than 8” create a false bend to minimize cupping.
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CLEANING

1. The contractor shall clean up the job site on a daily basis. All nails, screws, metal and
vinyl scraps shall be raked, or swept from sidewalks and grass areas.

2. Upon completion of work the Contractor shall wipe clean the siding material of all finger
prints smudges or other markings.

Cost for vinyl siding installation only. Cost: §

Cost for aluminum cladding and vinyl soffit installation only. Cost: §

Total Cost: $

Please list the total cost only for this section on the cost summary page, Section 3, Page 30.
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CARPENTRY

GENERAL: This specification includes all labor, materials, taxes and permits required to

perform the carpentry work described below. All work must conform to
applicable building codes. Coordinate with the work of other trades specified
elsewhere.

INTENT

The intent of the proposed work is to:

1.

Demo the entire front porch, including 4 - existing columns that are supporting the
second porch roof. Rebuild the porch including new cement piers, support posts,
framing, decking, stairs, rails, lattice, etc.

2. Install new graspable hand and guardrails at basement stairs. Install a new graspable hand
rail at main house stairs.

3. Vent dryer through basement rim joist.

4. Run sump pump piping through basement rim joist.

5. Remove drop ceiling in kitchen and install new bead board and ceiling cove trim.

6. Enclose all main house stair risers with ¥4” plywood.

7. Eliminate A - side garage entry door. Frame in to prep for siding.

PORCH REBUILDING

1. Temporarily support the porch roof. Remove and dispose of all porch components
including decking, stairs, railings, columns, framing, trim, every existing component
below the roof beams.

2. Install code compliant piers and posts as needed for support beams and one pier for each
rail post at base of stairs for new first floor porch. Excavate for piers to 42” below grade.
Form and pour with 3000 psi concrete minimum. The piers are to be a minimum of 127 in
diameter, extending 8” above ground level.

3. Frame new porch landing with the lumber specified below. Securely fasten new landing

framing to existing house framing to code specs.
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4. Supply and install galvanized joist hangars of the proper size. Fasten to ledger board and
box joist with galvanized joist hangar nails or Simpson brand structural screws. Install
4 x 4 PT posts with post bases and fasteners equal to Simpson ABU44. Anchor to
concrete piers with ¥2” galvanized anchor bolts.

5. Frame new 5 wide stairs with the lumber specified below. Stringers are to be 16” on
center to support composite treads. Anchor 4x4 posts to concrete piers with post bases
equal to Simpson ABU44. Stair treads shall have a minimum depth of 11 inches and a
riser height of between 7 and 7 %2 inches. Provide nosing of between %47 and 1 Y™ at all
treads. Close in all risers with composite material. Center stairs with front entry door.

6. Install 5/4” x 6” radius edge composite decking. Fasten with stainless steel screws.

7. Install 2” x 4” pressure treated framing members beneath porch to accept new lattice
skirting. Framing members shall be 24” on center with comer posts and top and bottom
plate. Install white vinyl lattice panels around perimeter of front porch. Fasten with
stainless steel fasteners. Install 17 x 6” composition board such as AZEK or approved
equal at top, bottom, and outside corners of skirting.

8. Install guard rail system along open sides of stairway and landing with materials listed
below. Guards to be a minimum of 36 in height at landing and 34” in height measured
vertically from the nosing of the treads. Use code compliant vinyl top and bottom rails
and 2x2 balusters spaced no more than 4~ apart (AZEK brand or equal). Install code
compliant second floor support posts with materials listed below.

9. Install circular PVC graspable handrail on one side of stairs. Handrail to measure
between 1 % and 27 in diameter. Return handrail to post at top and bottom of run.
Maintain a minimum of 1 %" spacing between handrail and balusters.

Note: All deck dimensions, railing heights, tread dimensions, etc. are to be code compliant, and
is the general contractor’s responsibility. Verify all aspects of proposed work with the
Cities Building Official before constructing.

Materials:

Floor joists PT - 16” O.C. - Code comphant - size adjusted for span

Stair Stringers 2x12 PT - 16” on center

Stair Treads 5/4 x 6 Composite - 2 per tread

Risers 1x8 Composite - Ripped to fit

Stair and deck rail posts 4x4 PT - Vinyl post covers

Stair and deck rails and balusters ~ Rails & ballusters - Vinyl - AZEK brand or equal

Decking 5/4 x 6 Composite - AZEK brand or equal

Columns 6x6 PT Vinyl post covers - top and bottom Colonial trim

Lattice Vinyl - Privacy square 1 %" opening

Note: All trim, railings, balusters, railing cap, columns, etc., are to be vinyl/composite material,
AZEK brand or equal.
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RAILINGS

1. Provide and install new Brosco B75 handrail on one side of the basement stairs. New rail
shall be fastened to framing members using brass plated handrail brackets. Railing to be
between 34-38” measured from the stair nosing, continuous, and returned at the top and
bottom

2. Provide and install guardrails consisting of #2 pine, or comparable material, to enclose
open sides of basement stairs. Guard rails to be a minimum of 36 height, measured from
the stair nosing, and gapping to be less than 4” diameter.

3. Provide and install a hand rail and guard rail for main house stairs. Rail to be Coffman
brand or equal: B-720 hand rail or approved equal. Railing to be between 34-38” above
stair nosing, continuous, and returned at the top and bottom. New rail shall be fastened to
framing members using brass plated handrail brackets.

DRYER VENT

1. Provide and install new dryer vent to shortest distance to outside. Provide and install
Jouvered vent at outside house wall. Vent piping to be code compliant, smooth wall pipe,
riveted or taped at joints, no screws.

SUMP PUMP

2. Provide and install all necessary materials to run piping through the basement rim joist to
drain water away from house for the existing sump pump. Install a back flow preventer
valve. ' '

KITCHEN CEILING

1. Remove and dispose of the existing kitchen drop ceiling. Install Eucatile Model # 975-

759 4> x 8 bead board panel (or equal) on the ceiling, joints to break on ceiling joist.
Install with panel adhesive per manufacturers written instruction. Install 1 2™ ceiling
cove molding at all wall/ceiling corners.

STAIR RISERS

1. Enclose all main house stair risers with paint grade %” plywood. Secure with
construction adhesive and finish nails. Owner will paint. The risers are listed as a lead
paint hazard in the enclosed lead report.
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GARAGE ENTRANCE DOOR

1. Remove and dispose of the A - side garage entrance door, including jamb, trim, etc.
2. Patch in cement slab with 3000 PSI cement sand mix before wall plate installation.

3. Install a pressure treated wall plate and frame in the door opening with Douglas fir
framing material (16 O.C.), matching existing garage wall framing material dimension.

4. Install 2" CDX plywood sheathing as to prep for new siding installation.

ALTERNATE REPAIR
1. Salvage front porch guard rail aluminum siding from the porch demo.
2. Patch in A - side garage entry door area and blend in house cormers where the front porch

guard rails intersect with the house walls with salvaged siding.
3. Repair all house and garage aluminum outside corners as needed. View at pre bid.
Note: The alternate repair is to be ufilized if the owner chooses to not install new vinyl siding.

Do not include the alternate price in the cost summary.  Cost: §

Total cost not including the alternate repair price. Cost: §
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ELECTRICAL

GENERAL
1. Work in this section shall be governed by the Contract Documents. Contractor shall

provide all material, labor, equipment, permits, taxes and fees necessary, as required to
perform and complete the work specified herein and or as required by job conditions.

SMOKE & C.0. DETECTORS

1. Provide and install First Alert brand (or equal) wireless, battery powered, interconnected,
smoke detectors in each bedroom. Provide and install First Alert brand (or equal)
wireless, battery powered, interconnected, smoke/CO detectors on each level of house.

Note: The smoke/CO detectors are to be installed first before any other work is addressed in the
contract.

Cost: §

Section 3 Page 24



Theresa Cannavo
126 Charles Street
Torrington CT 06790
Project # 143-432

FLOORING

GENERAL: This specification includes all labor, material, taxes and permits required to
perform the flooring related work described below. All materials necessary to
install flooring as required by the manufacturer are to be installed whether
specified or not. All materials such as adhesives, etc., are to be of same
manufacturer as flooring. Coordinate with the work of other trades specified
elsewhere. No flooring work specified in this section is to be undertaken until all
structural work, specified elsewhere, is complete.

ALLURE TRAFFIC MASTER FLOORING

1. Prep floor prior to the installation of flooring. Patch or repair floor as needed to
provide a proper, smooth and level base for sub-flooring. Floor shall be vacuumed to
provide a clean, debris free surface before installation of finish flooring.

2. Provide and install Allure Traffic Master flooring to manufacturer’s specs.

3. Contractor will provide and install all reducers, edges, nosings, shoe moldings or tracks
to match floor color and design selected.

4. Color and style to be Aqua Concrete model # 252513,

5. Provide and install new 4” vinyl cove base on all walls and cabinet bases, owner to
choose stock color.

6. Areas of mstallation:

1. Kitchen including broom closet. Finish flooring to be installed over the existing
vinyl floor.

2. Rear entry porch deck. Repair base sub floor as needed and install new %~

wood sub floor before finish flooring installation. The porch decking is listed
as a lead hazard in the enclosed lead report.

Cost: §
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MASONRY
GENERAL: This specification includes all labor, materials, taxes and permits required to

perform the work described below. All work must comply with applicable
building code. Coordinate with the work of other trades specified elsewhere.

INTENT
1. The intent of the proposed work is to replace eight lally columns in the basement.

LALLY COLUMN INSTALLATION

1. Temporarily support existing basement carrying beams to aliow for column replacement.

2. Saw cut a 2° x 27 area of the basement slab centered for each column to be installed.
Excavate each cut out area to 2” depth below bottom of slab. Pour 3000 PSI Portland
cement in each excavated hole to top of slab as to create footer for the new Lally
columns.

3. Provide and install new 4 cement filled Lally columns (with top and bottom stabilizing
plates) replacing original column locations, all existing basement colurnns to be replaced.
Cut column to fit tightly at slab and beam so that the structural support is not
compromised. Column to be installed plumb and plates to be secured to code specs.

Cost: §
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TREE CUTTING
GENERAL: This specification includes all labor, materials, taxes and permits required to
perform the work described below. All work must comply with applicable
building code. Coordinate with the work of other trades specified elsewhere.

INTENT

1. The intent of the proposed work is to remove and dispose of two marked trees in the rear
vard.

TREE REMOVAL

1. Remove and dispose of existing marked trees in the rear yard, (verify location with
owner}. Cut trees to as close to ground level as possible. No stump grinding is required.

Cost: $
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GARAGE DEMOLITION

GENERAL: This specification includes all labor, materials, taxes and permits required to
perform the work described below. All work must comply with applicable
building code. Coordinate with the work of other trades specified elsewhere.

INTENT

1. The intent of this section is to demolish the detached garage located in the rear yard and
remove all debris from the site. The garage is listed as a lead hazard in the enclosed lead

report.

WORK SEQUENCE

1. Coordinate work to accommodate the normal use of the premises during the demolition.
Coordinate the demolition schedule and operation with the owner.

2. It is the Owner's intention to proceed with the entire project with the building occupied.
Coordinate required short-term electrical interruptions and shutdowns with the Owner,
allowing time for arrangements to be made by the Owner.

3. Take every precaution to ensure the safety of the building occupants during all phases of
demolition and construction.

4. Maintain all existing and required fire exits, and emergency access routes. Coordinate
restrictions and closures with owner.

CONTRACTOR'’S USE OF PREMISES

L. Coordinate use of premises under direction of the Owner. Take every precaution to
minimize or climinate the spread of air-borne and traffic-borne dust from demolition
work to other areas of the site.

2. Dumpsters or other debris containers shall be placed on the site in such a way as to be
isolated from publicly used areas.

3. Area surrounding containers shall be kept free from debris at all times.
4, Containers shall be kept closed when not in use. Containers shall be removed promptly
when full.

Section 3 Page 28



Theresa Cannavo
126 Charles Street
Torrington CT 06790
Project # 143-432

GARAGE DEMOLITION

1. Demolition of garage shall be done in a safe, orderly fashion, taking care to avoid
damage to surrounding structures.

2. Demolish and dispose of the entire detached garage located in the rear yard.
3. Abandon all electrical supply lines; terminate at the electrical panel, if applicable.
4. The existing cement foundation and slab are to remain.

Cost: §
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PAINTING

GENERAL: This specification includes all labor, material, insurance, taxes, permits and fees

required to perform the work described below. Coordinate with the work of other
trades specified elsewhere. The Contractor shall adhere strictly to the provisions
of the Al.ead-Based Paint Poisoning Prevention Act. Specifically, the Contractor
will not utilize lead-based paint as a finish or undercoat or any other use in or out
of residential dwellings and shall comply with all provisions of Public Law 91-
695 (42 U.S.C. 4831) AlLead Based Paint Poisoning Act.

INTENT

The intent of the proposed work is to:

L.

2.

Address all lead abatement items listed in the enclosed lead report.

Owner will be responsible for painting of all newly installed components that do not
contain lead paint.

GENERAL PAINTING REQUIREMENTS

1.

All new materials to be painted shall be primed with materials as recommended by the
manufacturer of the finish paint.

On all surfaces to be painted, any necessary sanding, scraping, cleaning, priming,
puttying or other surface preparation is required.

All painting must be performed in accordance with manufacturer's instructions. All
painting is to be performed in two (2) coats.

Contractor shall use Benjamin Moore, California Paint or Sherwin Williams paint or

~approved equal.

Colors to be selected by Owner from manufacturer's standard color chart. Paint sheen
(gloss, semi-gloss, eggshell, flat, ete.) to be owner’s choice.

All items not requiring painting are to be completely protected from over-spray, drips, or
any other damage during the course of this work.

Upon completion, all work must be free from runs, drips, sags, variations in color or
gloss or any other defect.

Cost: $
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Theresa Cannavo
126 Charles Street
Torrington CT 06790
Project # 143-432

COST SUMMARY

ROOFING
WINDOWS
DOORS

SIDING
CARPENTRY
ELECTRICAL
FLOORING
MASONRY
TREE CUTTING

GARAGE DEMOLITION

PAINTING (LEAD PAINT ABATEMENT)

TOTAL
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PROPERTY OWNER VERTFICATION

1, the mndersigned Owner(s) acknowledge that | kave fully read and understand the atfached project
specifications. T understand his to be the scope of work and the extent of the renovations to be
performed at the preparty locafion shown below.

126 Charles Street
Torringon CT 06790
Project # 143-432

I vnderstand that any revisions to these specifications changing the scope of work can be made only
fow ymforeseen cirenmstances. This is for miy protection and for providing a clear inderstzndine to
the contractor who will provide 2. quote for the praposed work.

DATE: ?f{,[#/g’._ﬁ{@ OWNER: n%,(/w &,ﬂfﬁ,umwc

“Theresa Canmavo




Small, Minority, Women-Owned Business Concern Representation
The bidder represents and certifies as part of its bid/ offer, that it —

(a) ] Is, [ ] Is not a small business concern. "Small business concern,” as used in this provision, means a
concern, including its affiliates, that is independently owned and operated, not dominant in the field of
operation in which it is bidding, and qualified as a smail business under the criteria and size standards in 13
CFR 121.

() [] Is, [_ Ts not a women-owned business. “Women-owned business enterprise,” as used in this provision,
means a business that is af least 51 percent owned by a woman or women who are U.S. citizens and who also
control and operate the business.

(¢) L1 Is, [[] Is not a minority business enterprise. "Minority business enterprise,” as used in this provision,
means a business which is at least 51 percent owned or controlled by one or more minority group members or,
in the case of a publicly owned business, at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily operations are controlied by one or more such
individuals. For the purpose of this definition, minority group members are:

(Check the block applicable to you)

[] Black Americans [ ] Asian Pacific Americans ] Hispanic Americans
] Asian Indian Americans [ ] Native Americans [] Hasidic Jewish Americans
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L, the undersigned Contractor agree to provide all labor, material, permits, taxes, insurance,
equipment and related fees, necessary to complete the work as specified above for the property
located at:

126 Charles Street

Torrington CT 06790

Project #: 143432

All work will be performed in accordance to applicable Building and Fire Code(s).

Company Name:

Address:

Phone: Fax: Email:

FEIN or Exp.
SSAN#: Contractor License # Date:
Date: Print Name:

Signature:

Total Bid Amount: §

Amount Written:

(This information must be submitted in order to have your bid considered responsive)
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